



PREQUALIFICATION FOR POST TENSION WORKS

PROJECT: PORTMAN – G+3P+16 STORY RESIDENTIAL BUILDING

OWNER: DEEPAK JAGJIVAN, JOSEPH THOMAS & KIRTI DHAKAN

CONSULTANT: M/S. FEDERAL ENGINEERING CONSULTANTS

CONTRACTOR: M/S. AL RAKHA GENERAL CONTRACTING L.L.C

PLOT: JVC12PHRS003, JUMEIRAH VILLAGE COMMUNITY (JVC), DUBAI, UAE.

ULTRA FORCE

CONSTRUCTION POST TENSION PREQUALIFICATION



POST-TENSIONING
INSTITUTE®



Table of contents

- Introduction
- Licenses
- ISO & Certificates
- Services
- Post tension solution
- Project photos
- Project List
- Previous Approvals



Introduction

UPC is formed in 2007 in U.A.E with many branches in Abu Dhabi , Dubai, Sharjah, Ajman, RAK & Fujairah to continue the successful system history remains for 24 years in south East Asia and Middle East countries.

UPC Post tension materials as following:

- Un bonded greased and P.E. coated P.C. strands
- Bonded P.C. strand and bars
- Post tensioned anchorage components for bonded and unbounded tendons (anchor head, anchorage bearing plate, wedge, spiral etc..)
- Tendon supports chairs
- Corrugated metal ducts for flat and round tendons

UPC post-Tension Slab System consists of a fully integrated hardware and stressing equipment system of engineer designed components which meet the exacting requirements of the appropriate codes.

UPC post-tension slab is manufactured to meet strict quality control strands and tolerances thus enabling

designers ,engineers and post-tension professionals to specify and use the system with confidence.

UPC system has been designed manufactures, and installed in a wide array of projects in the industrial, commercial and civil engineering industries.

UPC The stressing components and equipment enjoy an enviable reputation for integrity.

UPC a specialist precast concrete solutions firm, the execution of this solution by some of the specialized precast concrete factories.

Our services include:

- Value Engineering.
- Post-tension & pre-tension contracting.
- Precast Concrete Contracting.
- Structural Engineering.
- Construction Methods.
- Engineering Software Services.

UPC have provided these services for a variety of projects including

- High rise buildings.
- Industrial projects.
- Residential complexes.
- Sports facilities.
- Commercial developments.
- Car parks.
- Shopping Malls.
- Bridges.

Licenses

مركز أبوظبي للأعمال
Abu Dhabi Business Center



دائرة التنمية الاقتصادية
DEPARTMENT OF ECONOMIC DEVELOPMENT



Commercial License

رخصة تجارية

License No	:	CN-1100093	:	رقم الرخصة
ADCCI No	:	227397	:	عضوية الغرفة
Establishment Card MOHRE	:		:	وزارة الموارد البشرية والتوطين بطاقة المنشأة
Establishment Card ICA	:		:	الهيئة الاتحادية للهوية والجنسية - بطاقة المنشأة
Legal Form	:	Sole Proprietorship L.L.C.	:	الشكل القانوني شركة الشخص الواحد ذ م م
Trade Name	:	ULTRAFORCE POST TENSION CONCRETE - SOLE PROPRIETORSHIP L.L.C.	:	الإسم التجاري الترافورس پوست تنشن كونكريت - شركة الشخص الواحد ذ م م
Establishment Date	:	09/04/2007	:	تاريخ تأسيس المنشأة
Issue Date	:	20/09/2022	:	تاريخ الإصدار
Expiry Date	:	19/09/2023	:	تاريخ الانتهاء

الصفة Role	الجنسية Nationality	المالك / الشركاء Owners / Partners	الرمز No.
مالك Owner	مصر Egypt	ايمان على محمد مليجي EMAN ALY MOHAMED MELIGY	20042822
مدير Manager	مصر Egypt	ايمان على محمد مليجي EMAN ALY MOHAMED MELIGY	42139812

Commercial Activities	:	الأنشطة التجارية - Concrete Works
Address	:	العنوان أبوظبي، الخالدية، وحدة، ورته / احمد عبد الله محمد روم النعيمي / خليفه و آمنه و فاطمه و شيخة
Onwani Address	:	العنوان الموحد

وثيقة معتمدة وصادرة بدون توقيع أو ختم من دائرة التنمية الاقتصادية - أبوظبي. للتحقق من صحة البيانات الواردة في الرخصة يرجى زيارة الموقع www.adbc.gov.ae

Approved document issued without signature or stamp by the Department of Economic Development - Abu Dhabi. To verify the license kindly visit www.adbc.gov.ae

Official Email	:	h_miskeen@yahoo.com	:	البريد الإلكتروني الرسمي
Official Mobile	:	971559237893	:	رقم التواصل الرسمي



هيئة أبوظبي للدفاع المدني
ABU DHABI CIVIL DEFENCE
AUTHORITY



Licenses



رخصة تجارية Commercial License

تفاصيل الرخصة / License Details

License No.	781879	رقم الرخصة
Company Name	ULTRA FORCE CONSTRUCTION L.L.C	اسم الشركة
Trade Name	ULTRA FORCE CONSTRUCTION L.L.C	الاسم التجاري
Legal Type	Limited Liability Company(LLC)	الشكل القانوني
Expiry Date	03/05/2024	تاريخ الإنتهاء
D&B D-U-N-S ®	0	رقم الرخصة الام
Register No.	1284291	رقم السجل التجاري
Issue Date	04/05/2017	تاريخ الإصدار
Main License No.	781879	رقم الرخصة الام
DCCI No.	288722	عضوية الغرفة

الاطراف / License Members

Share / الحصص	Role / الصفة	Nationality / الجنسية	Name / الاسم	No./ الشخص
	Manager / مدير	Egypt / مصر	احمد فراج صابر عباس	665469
			AHMED FARRAG SABER ABBAS	

نشاط الرخصة التجارية / License Activities

Prestressed Concrete Contracting	أعمال تنفيذ وتركيب الوحدات الإنشائية مسبقة الشد
Building Contracting	مقاولات البناء

العنوان / Address

Phone No	971-4-3232830	تليفون	P.O. Box	صندوق بريد
Fax No		فاكس	Parcel ID	رقم القطعة
Mobile No	971-50-3575844	هاتف متحرك	upcuae@gmail.com	البريد الإلكتروني / Email
			مكتب 219 ملك عبدالله سعيد عبدالله بالحب - القصيص الصناعية 1	

ملاحظات / Remarks

مقاولات بناء (ارضى + 4 طوابق). إصدار تراخيص المشاريع مرتبط بالاشتراطات الواردة في شهادة سجل المزاولة الفنية الصادرة من البلدية - الاطلاع على السجل من خلال الرابط: deqsmart.dm.gov.ae

Print Date 11/05/2023 14:43 تاريخ الطباعة

Receipt No. 0 رقم الإيصال



يمكنك الآن تجديد رخصتك التجارية من خلال الرسائل النصية القصيرة. أرسل رقم الرخصة إلى 6969 (دو/اتصالات) للحصول على أذن الدفع.
Now you can renew your trade license by sending a text message (SMS). Send your trade license number to 6969 (Du/ Etisalat) to receive payment voucher.

Get FREE access to Zoho One for the first year
احصل على زوهو ون مجاناً للسنة الأولى
Zoho.com/et



وثيقة إلكترونية معتمدة وصادرة بدون توقيع من دائرة الاقتصاد والسياحة في دبي. لمراجعة صحة البيانات الواردة في الرخصة يرجى مسح رمز الاستجابة السريعة
this is a certified e-document issued without signature by the department of Economy and Tourism. Kindly Scan the QR Code to Verify the certificate

Licenses

GOVERNMENT OF SHARJAH
Economic Development Department



حُكُومَةُ الشَّارِقَةِ
دائرة التنمية الاقتصادية



رخصة تجارية Trading License



تفاصيل الرخصة License Details

Issue Date	2014/04/03	تاريخ الإصدار	License No.	724084	رقم الرخصة
Expiry Date	2024/04/03	تاريخ الإنتهاء	Registration No.	157024	رقم السجل
Trade Name	ULTRA FORCE PRESTRESS CONCRETE LLC				الاسم التجاري
Legal status	Limited Liability Company				الشكل القانوني

أطراف الرخصة License Members

الحصص	الصفة	رقم الهوية / الجواز	الجنسية	إسم المستثمر	رقم المستثمر
Shares	Type	ID/Passport No.	Nationality	Investor Name	Investor No.
%51	شريك	784199269429389	الإمارات	راشد حمدان راشد حميد النعيمي	4772363
%9	شريك	784197996953937	مصر	احمد فراج صابر عباس	4737585
%10	شريك	784198703219083	مصر	امنيه عزت عبدالسلام البدوي	4737586
%10	شريك	784197752838249	مصر	حازم فتحى مسكين محمود	4737589
%10	شريك	784197951431069	مصر	سامح عادل السيد الشاذلى	4772361
%10	شريك	784198125836944	مصر	احمد سليمان ابراهيم راشد	4772362

المدير احمد فراج صابر عباس

أنشطة الرخصة مقاولات فئة سادسة، خرسانة سابقة الإجهاد

العنوان الشارقة-سيوطية/الشارقة- خلف شارع الشرق -مكتب رقم 304 طابق رقم 3 ملك سعيد سلطان سعيد بالحيو السويدي

رقم الهاتف المتحرك: 0543033571
صندوق البريد: 77870 الشارقة
البريد الإلكتروني: upcuae@gmail.com



2023/03/13

تاريخ الطباعة

39795

رقم المستخدم

- This document is official. It doesn't need to be stamped or signed.

To view license details please visit SEDD web site: www.sedd.ae

- It is prohibited to distribute advertisements in public places and residential areas.

- A permit is required when conducting any promotion.

- هذه الوثيقة رسمية ولا تحتاج لخطم أو توقيع.

للتأكد من صحة البيانات يرجى زيارة موقع الدائرة: www.sedd.ae

- يمنع توزيع الإعلانات في الأماكن العامة والأحياء السكنية.

- يلزم استخراج تصريح عند إجراء أي عروض ترويجية.

Licenses



Government of Ajman



Department of Economic Development



Professional License / رخصة مهنية

Regular License - رخصة عادية

License No. 76924 رقم الرخصة



ACCI No. 89763 رقم الرقعة

Register No. 79126 رقم السجل التجاري

License Details	Renew License / تجديد رخصة	تفاصيل الرخصة
Trade Name	ULTRA FORCE PRESTRESSED CONCRETE / L L C	الاسم التجاري الترافورس للخرسانة سابقة الاجهاد (ذ.م.م.)
Legal Form	Limited Liability Company	الشكل القانوني شركة ذات مسؤولية محدودة
Expire Date	2024-04-09 تاريخ الانتهاء	Issue Date 2016-04-14 تاريخ الاصدار

Passport / رقم الجواز	Nationality / الجنسية	Manager Name / اسم المدير
a07810665	Egypt Arab Republic of Egypt مصر	ahmed farrag saber abbas احمد فراج صابر عباس

Activites	الأنشطة
Pre-Tension Construction Units Building And Execution Works	أعمال تنفيذ و تركيب الوحدات الإنشائية مسبقة الشد

Address / العنوان	اسم المالك / Lessor	تاريخ انتهاء عقد الإيجار Contract Expiry Date	صندوق البريد P.O. Box
شيرة رقم 5، الجرف الصناعية 1 Comer No. 5 Jurf Industrial Zone1	ورقة سعيد احمد للمنهائي وقاطعة سالم بنوت العامري		297

ملاحظات

Emp No. رقم الموظف	Voucher Date. 2023-05-02 تاريخ الاصدار	Voucher No. 30140829 رقم الايصال
--------------------	--	----------------------------------

Print Date 2023-05-02 تاريخ الطباعة

وثيقة الكترونية معتمدة وصادرة بدون توقيع من دائرة التنمية الاقتصادية - عجمان. مراجعة صحة البيانات الواردة في الرخصة يرجى زيارة الموقع الإلكتروني www.ajmandad.ae

Approved electronic document issued without signature by the Department of Economic Development. To verify the license kindly visit www.ajmandad.ae

Licenses

Professional License

رخصة مهنية

License Number	45314	رقم الرخصة	Active	فعالة	حالة الرخصة
Trade Name	ULTRA FORCE PRESTRESSED CONCRETE LLC - RAK Branch		الترافورس للخرسانة سابقة الاجهاد ذ.م.م - فرع رأس الخيمة		الإسم التجاري
Legal Form	Limited Liability Company		شركة ذات المسؤولية المحدودة		الشكل القانوني
Est. Date	2016-09-21	تاريخ التأسيس	Local Registry No	51148	رقم السجل التجاري
Renewal Date	2023-01-25	تاريخ التجديد	COC Membership No	H-49470-2016	رقم عضوية الغرفة
Expiry Date	2024-01-30	تاريخ الانتهاء	Company File No	11730857	رقم ملف المنشأة
Share Percent/نسبة الشراكة	Role/الصفة	Nationality/الجنسية	Name / الإسم	No/رقم المتعامل	
49.000	شريك Partner	مصر Egypt	احمد فراج صابر عباس AHMED FARRAG SABER ABBAS	317238	
51.000	شريك Partner	الامارات العربية المتحدة United Arab Emirates	راشد بن حمدان بن راشد حميد النعيمي RASHED HAMDAN RASHED HUMAID ALNUAIMI	316435	
0.000	مدير مسؤول Director Responsible	مصر Egypt	احمد فراج صابر عباس AHMED FARRAG SABER ABBAS	317238	
Business Activity	التشغيل الاقتصادي		No/رقم		
Pre-Tension Construction Units Building And Execution Works		أعمال تنفيذ و تركيب الوحدات الإنشائية مسبقة الشد		4100007	
Address & Contact Information			العنوان وبيانات الإتصال		
Unit	مكتب - OFFICE	نوع الوحدة	Zone	القصيدات - Alqasidat	المنطقة
Unit No	41	رقم الوحدة	Street	شارع الشيخ صقر بن محمد القاسمي - Sheikh Saqr Bin Muhammad Al Qasimi Street	الشارع
Mobile No	0503575844	رقم المتحرك	Landlord	عمر سيف حمد بن تريم الزعابي	مالك العقار
Voucher Date,	2023-01-25	تاريخ الإيصال	Voucher No.	123080	رقم الإيصال



ISO Certificates



This certificate is the property of Quality Registrar Systems and
This certificate is only valid when confirmed by the Registrar



remains valid subject to satisfactory annual surveillance audit.
r listed in the Quality Registrar Systems (qrsyst.com)



This certificate is the property of Quality Registrar Systems and remains valid subject to satisfactory annual surveillance audit.
This certificate is only valid when confirmed by the Registrar listed in the Quality Registrar Systems (qrsyst.com)

Dated: 10th January 2023

PROFESSIONAL INDEMNITY INSURANCE CERTIFICATE

TO WHOM IT MAY CONCERN

We confirm that **Ultra Force Prestress Concrete** is insured with us under **Professional Indemnity Insurance – Annual Cover** as per following details;

Policy No.	:	P/50/6003/2020/2/03
Insured	:	Ultra Force Prestress Concrete and/or Ultra Force Post Tension Concrete and/or Ultra Force Construction
Address	:	Ajman – P.O. Box 297 Sharjah – P.O. Box 77870 Dubai – P.O. Box 41482 Abu Dhabi – P.O. Box 77870
Business Activity	:	Post Tensioning Works
Scope of Cover	:	Professional Services
Period of Insurance	:	12 months from: 13/01/2023 to: 12/01/2024 (Both days Inclusive at the principal address of the Insured)
Limit of Indemnity	:	AED 10,000,000/- Any One Claim and in the Aggregate including costs and expenses
Deductible	:	AED 150,000/- Each and Every Claim including costs and expenses
Geographical Scope/ Territorial Limits	:	Gulf Cooperation Council
Applicable Law & Jurisdiction	:	Gulf Cooperation Council

All other terms, conditions and exceptions are as per the original Policy Issued to the Insured.
This certificate is issued at the request of the Insured.

For Orient Insurance PJSC



Authorised Signatory

Orient Insurance PJSC (Head Office)
Dubai Festival City
P.O. Box 27966, Dubai, UAE.
tel +971 4 253 1300 , fax +971 4 253 1500
e-mail orient@alfuttaim.com
www.insuranceuae.com



اورينت للتأمين - شركة مساهمة عامة (المكتب الرئيسي)
دبي، فيستفال سيتي
ص.ب. ٢٧٩٦٦، دبي، إ.ع.م.
هاتف: ٢٥٣١٣٠٠ : ٩٧١+ فاكس: ٢٥٣١٥٠٠ : ٩٧١+
e-mail orient@alfuttaim.com
www.insuranceuae.com



شهادة تسجيل لضريبة القيمة المضافة في الامارات العربية المتحدة
Certificate of Tax Group Registration in the United Arab Emirates

The Federal Tax Authority certifies the formation of the below Tax Group in the UAE
تشهد الهيئة الاتحادية للضرائب أن الجهة التالية مسجلة لضريبة القيمة المضافة في الامارات العربية المتحدة

Tax Registration Number 100536219700003 رقم التسجيل الضريبي

Effective Registration Date 01/08/2018 تاريخ التسجيل الفعلي

Full Arabic legal name الترافورس للخرسانة سابقة الاجهاد (ذ.م.م) الاسم القانوني الكامل باللغة العربية

Full English legal name ULTRA FORCE PRESTRESSED CONCRETE L.L.C الاسم القانوني الكامل باللغة الانجليزية

Registered address N/A العنوان المسجل

Other members of the Group

No.	Name (English)	Name (Arabic)
1	ULTRA FORCE CONSTRUCTION L.L.C	الترافورس للانشاءات ذ.م.م
2	Ultra Force prestress concrete LLC	الترافورس للخرسانة سابقة الاجهاد ذ.م.م

First VAT return period 01 Aug 2018 - 31 Oct 2018 and quarterly thereafter فترة أول إقرار لضريبة القيمة المضافة

First VAT return due date 28 Nov 2018 تاريخ استحقاق أول إقرار لضريبة القيمة المضافة

Start and end dates of Tax periods: 1 Feb to 30 Apr, 1 May to 31 July, 1 Aug to 31 Oct, 1 Nov to 31 Jan

يرجى التأكد من صحة تفاصيل الشهادة. يجب إبلاغ الهيئة الاتحادية للضرائب في حال تغيير الاسس التي حصلت فيها على رقم التسجيل الضريبي الخاص بك.

Please ensure that the details on this certificate are correct. You must inform the Federal Tax Authority of any change on the basis of which you obtained your Tax Registration Number as a Tax Group.



Issuing Date: 28/08/2018

تاريخ الإصدار

permit-
details

بلدية دبي
DUBAI MUNICIPALITY



شهادة سجل
المزاولة

نظام بلدية دبي

لوحة التحكم-شركات سجل المزاولة المشروعات التدقيق المخالفات المهندسون العمالة التواصل مع الفريق الفني

سجل المزاولة

سجل المزاولة تفاصيل الرخصة تفاصيل أصحاب الترخيص تفاصيل حساب الشركة

الترافورس للإنشاءات ش.ذ.م.م اسم الشركة: 167291 رقم سجل المزاولة:

2024-05-03 تاريخ الإنتهاء: 2023-05-10 تاريخ الإصدار:

الأنشطة:

453015 اعمال تنفيذ و تركيب الوحدات الانشائية مسبقه الشد

452001 مقاولات البناء ارضي واربع طوابق

إلغاء سجل المزاولة

ترفيغ درجة سجل المزاولة

تعديل سجل مزاولة المهنة

رقم الإعتامد : 1 - 2 - 394339 تاريخ الإصدار : 22-Dec-2022 تاريخ الطباعة : 22-Dec-2022

اسم مقدم الطلب :

اسم الشركة / المكتب/ الترا فورس للإنشاءات ش.ذ.م.م
المصنع

اسم الشركة الأم : IST- International Systems Technologies مقرها : USA

نوع الإعتامد : إعتامد نظام بناء جديد نوع النظام : أنظمة انشائية

اسم النظام : ملاط مسقة الاحهاد لاحقة الشد فرعي : خرسانة مسلحة لاحقة الشد

وصف النظام : S2.S3,S4 and S5 (12.7mm strand) Anchor casting and Block supplied by Nantong Zhenya Nodular
شروط خاصة : Graphite Casting Co., Ltd.China Wedges supplied by Sure-Lock, USA

التقدم بتجديد اعتماد النظام لدى بلدية دبي قبل شهر من انتهائه.

استخدام أسلاك شد من مصانع معتمدة من مختبر دي المركزي.

التزام الشركة المحلية باستخدام مواد نظام الشركة الاجنبية المتعاقد معها وفي حال مخالفة ذلك يعتبر الاعتماد لاغي.

إن من مسؤولية المهندس الاستشاري في أي مشروع يتم استخدام فيه هذا النظام التأكد من مطابقة المواد والنظام لشروط هذا الاعتماد.

Additional source for manufacturing of PT kit material is added from Tianjin Zhongmao Prestressed Concrete Co., LTD factory located in Tianjin China

شروط عامّة :

1. هذه الشهادة لا تجيز تنفيذ أية أعمال إلا بعد الحصول على ترخيص بناء لكل مشروع يستخدم هذا النظام عن طريق مكتب استشاري مرخص في دبي.
2. استخدام مواد معتمدة من مختبر دي المركزي.
3. تطبيق المواصفات الموضحة بالكتالوج والمقدمة لبلدية دبي.
4. في حال القيام بأي تعديل على النظام يجب الحصول على موافقة بذلك والا يعتبر النظام لاغي بحكم القانون.
5. يعتبر النظام لاغي في حالة ظهور مشاكل فنية تخالف المعايير والمواصفات المعتمدة
6. هذا الاعتماد ساري المفعول لمدة سنة واحدة من تاريخ صدوره، خاضع للتجديد

هاتف طوارئ البلدية: (2232323) (8004999).

رؤية إدارة المباني : مبانينا حلم العالم

REGISTRATION CERTIFICATE



Issue Date:

08 December 2022

We hereby register the Sub Contractor:

Ultra Force Post Tension Concrete

ADCE Vendor Code:

v0002292

With the following Civil Work Service(s):

Concrete and Masonry

Remarks:

Approved for Concrete works (precast/ post tension).

Bassem El Mogy



Roger Zehil

Registration Review Committee Signature 1

Registration Review Committee Signature 2

Disclaimer:

- 1) This prequalification approval does not absolve the sub-contractor from getting a 'project specific approval' by the project consultant and by ADCE. Whenever a pre-qualified sub-contractor applies for a specific project, they should go through the sub-contractor submission process where they should prove resource allocation, financing position and proper engineering staff. The issuing of this certificate does not confer any authority upon the Sub Contractor.
- 2) This certificate is valid for one year from issue date.

Our Services

Value Engineering

- Construction methods
- Structural design of buildings
- Structural design of bridges
- Alternate structural systems
- Precast concrete systems
- Post tension concrete systems

Post tensioning Concrete Engineering

- Post tension and pretension elements
- Feasibility studies
- Alternate solutions
- Design and detailing
- Management of post tension concrete projects
- Post tension concrete know-how provider
- Technical support starting from feasibility study up to project execution

Structural Engineering

- Finite element modeling
- Structural analysis
- Structural design
- Structural drawings and shop drawings
- Alternate structural systems
- Structural design of precast concrete
- Structural design of pre stressed precast concrete
- Structural design of post tensioned concrete in building
- Third party review
- Technical support

Construction Methods

- Evaluation of alternate methods
- Design and detailing
- Logistics for construction
- Coordination with architectural design, electrical and mechanical services drawings
- Planning and scheduling
- Tender preparation and analysis
- Method statements
- Quality assurance
- Project administration and management
- Execution stage



Post tension Solution

Concept:

Post-tension is a method of reinforcing (strengthening) concrete or other materials with high-strength steel strands but to fully appreciate the benefits of post-tension ,it is helpful to know a little bit about concrete .

Concrete is very strong in compression but weak in tension, it will crack when forces act to pull it apart ,in conventional concrete construction, if a load such as cars in a parking garage is applied to a slab or beam ,the beam will tend to deflect or sag so, this deflection will cause the bottom of the elongate slightly .even a slight elongation is usually enough to cause cracking .steel reinforcing bars ('rebar')are typical embedded in the concrete as tensile reinforcement to limit the crack widths .rebar is what is called "passive" reinforcement however; it does not carry any force until the concrete has already deflected enough to cracks

But, post-tensioning tendons, on the other hand, are considered 'active' reinforcing .because it is pre-stressed , the steel is effective as reinforcement even though the concrete may not be cracked. Post-tensioned structures can be designed to have minimal deflection and cracking, even under full load.

The benefits post-tensioning brings to structure include:

- Large open plan column free floors spaces .
- Reduced construction costs.
- Faster construction.
- Water resistant .
- Floor to floor height reduction .
- Reduced foundation load .
- Improved deflection control.
- Greater column free areas
- Reduced carbon footprint
- Greater loading capacity.
- Larger spans .

The technology reduces the amount of conventional reinforcement and concrete Required thus delivering a more economical and environmentally friendly solution .

Post Tension Projects Photos - DUBAI



Project: PROPOSED 2B+G+28+MECH FLOOR
Owner : KINGSTON HOLDING INTL. LIMITED
Consultant: CANADIAN CONSULTANTS
Contractor: GULF ASIA BUILDING CONTRACTING
Location: DUBAI

Project: PROPOSED BUILDING (G+4P+21)
Owner : SULIMAN ESSOP DOCKRAT
Consultant: MIMAR EMIRATES ENG. CONSULTANTS
Contractor: AL ZAMALEK GENERAL CONTRACTING
Location: DUBAI



Project: PROPOSED RESIDENTIAL BUILDING (G+4 TYP+R)
Owner : MRS.JAMILA RASHED MOHAMMAD ALI ALFALASI
Consultant: NEXT ENGINEERING CONSULTANT
Contractor: BUSET CONTRACTING AND GENERAL TRANSPORT CO LLC
Location: DUBAI

Project: DUSIT PRINCESS HOTEL APARTMENT PROPOSED (G+5P+17+R)
Owner : MR.KASHIF SHAHZAD
Consultant: BARAJEEL ENGINEERING CONSULTANTS
Contractor: ANCIENT BUILDER CONSTRUCTIONS LLC
Location: DUBAI



Project: PROPOSED (2B+G+5) HOTEL BUILDING
Owner : MR. TIANSHENG HUANG (TIANFA REAL ESTATE DEV.)
Consultant: HAO ARCHITECTS
Contractor: MIAMI CONTRACTING LLC
Location: DUBAI

Project: PROPOSED (G+P+7) HOTEL BUILDING
Owner : MR. TIANSHENG HUANG
Consultant: EMSQUARE ENGINEERING CONSULTANTS
Contractor: MIAMI CONTRACTING LLC
Location: DUBAI





Project: BINGHATTI CRESCENT – B+G+5 FLOORS+ROOF
Owner : BINGHATTI PROPERTIES INVESTMENT LIMITED
Consultant : SILVER STONE ENGINEERING CONSULTANTS
Contractor: GRANADA EUROPE ENGINEERING CONSTRUCTION L.L.C
Location: DUBAI



Project: PROPOSED HOTEL APARTMENTS
 (UG+G+2P+7+R)
Owner : AL FURJAN LLC
Consultant : 360 D ARCH. DESIGN CONSULTANCY
 LLC
Contractor: GARDINIA CONTRACTING
Location: DUBAI

Project: PROPOSED BUILDING – B+G+4
Owner : IMAN GROUP LIMITED
Consultant : EMSQUARE ENGINEERING
 CONSULTANTS
Contractor: M/S. CJ TEC CONTRACTING LLC
Location: DUBAI





Project: PROPOSED G+4P+11 TYP+2 ROOF – RESIDENTIAL BUILDING

Owner : MR. MOHAMMAD KAHOOR AHMAD ALHAMADI, MR. HASSAN MOHAMMAD JASSIM AL JASSIM

Consultant : PROLINE ENGINEERING CONSULTANTS

Contractor: AL HUDAIBA CONTRACTING LLC

Location: DUBAI



Project: PROPOSED B+G+10+R - RESIDENCE BUILDING

Owner : MR. RAHUL KUMAR GUPTA

Consultant : WINNER HOLISTIC CONSULTANTS

Contractor: SKR BUILDING CONTRACTING LLC

Location: DUBAI

Project: VILLA PLOT 080 – EMERALD HILLS

Owner : DEEPAK LALWANI

Consultant : ORIENT CROWN ARCH.

Contractor: HENNESSEY LLC

Location: DUBAI





Project: PROPOSED RESIDENTIAL & COMMERCIAL - 3 BUILDINGS (19,20,23)
Owner : AZIZI DEVELOPERS
Consultant : 360 DEGREES ARCH. DESIGN CONSULTANCY LLC
Contractor: GARDINIA CONTRACTING
Location: DUBAI



Project: PROPOSED (G+8) RESIDENTIAL+COMMERCIAL - 2 BUILDINGS (TOWER A & B)
Owner : PNC INVESTMENTS LLC
Consultant : AL WASL ALJADEED CONSULTANTS
Contractor: MERAKI INTEGRATED CONTRACTING LLC
Location: DUBAI



Project: OSN INTERNATIONAL SCHOOL – G+3+R
Owner : AQUILA SCHOOL
Consultant: A.E. PRIME ENGINEERING CONSULTANTS
Contractor: INTERMASS ENG. & CONSTRUCTION CO. LLC
Location: DUBAI



Project: RESIDENTIAL & COMMERCIAL BUILDING 4B+G+P+HC+21F+R
Owner : IGO REAL ESTATE DEVELOPMENT – FZ
Consultant : NEXT ENGINEERING CONSULTANT
Contractor: DUBUILD CONTRACTING LLC
Location: DUBAI



Project: RESIDENTIAL VILLA+SERVICE BLOCK
Owner : ABDULLA AHMED KHALAF ABDULLA ALQUBAISI
Consultant: TARGET ENGINEERING CONSULTANTS
Contractor: MODULAR GENERAL CONTRACTING LLC
Location: DUBAI

Project: PROPOSED ADDITION OF G+2+ROOF BUILDING TO AN EXISTING SCHOOL
Owner : KINGS HOLDINGS L.L.C
Consultant: JOHN R HARRIS
Contractor: SAM BUILDING CONTRACTING LLC
Location: DUBAI





Project: PROPOSED RESIDENTIAL BUILDING 1 - G+1P+6
Owner : ETJAR
Consultant: PRIME ENGINEERING CONSULTANTS
Contractor: GULF JEWEL CONTRACTING LLC
Location: 002, DUBAI



Project: PROPOSED RESIDENTIAL BUILDING 2 - G+1P+8
Owner : BIN SHAFAR HOLDING CO (LLC)
Consultant: ARKIPLAN CONSULTING ARCH. & ENGINEERS
Contractor: AL SHAFAR NATIONAL CONTRACTING L.L.C
Location: DUBAI



Project: PROPOSED RESIDENTIAL BUILDING 2 - G+1P+6
Owner : ETJAR
Consultant: PRIME ENGINEERING CONSULTANTS
Contractor: GULF JEWEL CONTRACTING LLC
Location: 003, DUBAI



Project: PROPOSED BUILDING (G+M+P+10+R)
Owner : SAJAN RIZWAN ASKERALI
Consultant: EDMAC ENGINEERING CONSULTANT
Contractor: PRESTIGE CONSTRUCTIONS LLC
Location: DUBAI



Project: PROPOSED (B+G+M+9+R) BUILDING
Owner : M/S PARKLAND AVENUE LIMITED
Consultant: CANADIAN ENGINEERING CONSULTANTS OFFICE
Contractor: AL ZAMALIC GENERAL CONTRACTING L.L.C
Location: DUBAI



Project: PROPOSED B+G+1 VILLA
Owner : MR. ALI AHMAD HUSSAIN ALJEZIRI ALTAMIMI
Consultant: URBANHABITAT ARCH. CONSULTANTS
Contractor: ORFALY BUILDERS BUILD. CONT. LLC
Location: DUBAI



Project: PROPOSED G+3P+14 COMMERCIAL & RESIDENTIAL BUILDING
Owner : THENAYAN ABDULLAH T AL THENAYAN / WALEED MOHD. MOHAMMAD
Consultant: DESIGN CENTER ARCH. & ENGINEERING CONSULTANTS
Contractor: TIGER INTERNATIONAL GENERAL CONTRACTING LLC
Location: DUBAI



Project: PROPOSED RESIDENTIAL BUILDING 1 - G+2P+8
Owner : BIN SHAFAR HOLDING CO (LLC)
Consultant: ARKIPLAN CONSULTING ARCH. & ENGINEERS
Contractor: AL SHAFAR NATIONAL CONTRACTING L.L.C
Location: DUBAI



Project: PROPOSED BUILDING (G+6)
Owner : PRESCOTT HOMES LIMITED
Consultant: EMSQUARE ENG. CONSULTANT
Contractor: SKR BUILDING CONTRACTING LLC
Location: DUBAI



Project: RESIDENTIAL BUILDING (2B+G+5F+ROOF)
Owner : BALI BUILDERS & DEVELOPERS LIMITED
Consultant: FEDERAL ENGINEERING CONSULTANCY
Contractor: DNB CONSTRUCTION
Location: DUBAI



Project: PROPOSED G+5 FLOORS LABOR ACCOMMODATION
Owner : ABDULLAH ATIYAH JASIM AL-MOHAMMED AHMED MOHAMMED KHAZAAL AL -
 MUSAWI MAHMOOD MOHAMMED KHAZAL KHAZAL
Consultant: MIMAR ENGINEERING CONSULTANTS
Contractor: AL SAFA CONTRACTING LLC
Location: DUBAI



Project: RESIDENTIAL VILLA (B+G+1+R)
Owner : MR. MOHAMMAD KAFI
Consultant: NISREE NKAYALI CONSULTING ENG.
Contractor: NOVA WAY CONTRACTING
Location: DUBAI



Project: RESIDENTIAL BUILDING (G+4P+15) - JVC17TCP007C
Owner : MR. OMAR MOHAMED SALEM AL OMOUR
Consultant : M/S ISLAMIC ARCHITECTS CONSULTING ENGINEERS
Contractor: M/S VOC INTERNATIONAL CONSTRUCTIONS LLC
Location: DUBAI

Project: RESIDENTIAL BUILDING (G+4P+15) - JVC17TCP007D
Owner : MR. OMAR MOHAMED SALEM AL OMOUR
Consultant : M/S ISLAMIC ARCHITECTS CONSULTING ENGINEERS
Contractor: M/S VOC INTERNATIONAL CONSTRUCTIONS LLC
Location: DUBAI



Project: BINGHATTI CREST – G+4P+19 FLOORS+ROOF
Owner : BINGHATTI PROPERTIES INVESTMENT LIMITED
Consultant : SILVER STONE ENGINEERING CONSULTANTS
Contractor: GRANADA EUROPE ENGINEERING CONSTRUCTION L.L.C
Location: DUBAI



Project: PROPOSED BUILDING (B+G+6+R)
Owner : UNIESTATE PROPERTIES
Consultant : NA ARCHITECTS ENGINEERING CONSULTANCY
Contractor: EDIFICE MIDDLE EAST
Location: DUBAI

Project: PROPOSED BUILDING (B+G+1 FLOOR VILLA)
Owner : MR. ALIA ABDULRAHIM AHMED ABDULLA MERDAS
Consultant : ZA'ABEEL CONSULTING ENGINEERS
Contractor: JEIKOR CONTRACTING COMPANY LLC
Location: DUBAI



Project: PROPOSED BUILDING (B+G+5 FLOOR+R)
Owner : IMAN DEVELOPERS
Consultant : FEDERAL ENGINEERING CONSULTANCY
Contractor: CJ TEC CONTRACTING LLC
Location: DUBAI



Project: RESIDENTIAL BUILDING (G+2P+7 TYP.)
Owner : MR. PRESCOTT BUILDERS
Consultant : NATIONAL ENGINEERING BUREAU
Contractor: AL FADA CONTRACTING & GENERAL MAINT. LLC
Location: DUBAI



Project: RESIDENTIAL BUILDING (G+9+R)
Owner : Mr. WALID SALAH MOHAMED AWAIS MABROUK
 Mr. MASOUD AHMAD ALI HASSAN ALZAROONI
 Mr. ISMAIL ABDALLA ISMAIL ABDALLA
Consultant : KAIZEN ARCHITECTS & ENGINEERS
Contractor: VISION CONSTRUCTION CO. LLC
Location: DUBAI

Project: LUXURY VILLA - LOWER GR + GR + FF + R
Owner : MR. HAYDER JAWAD HASAN AL SARRAF
Consultant : DESIGNERS TEAM CONSULTING ENGINEERS
Contractor: NEW STARS CONTRACTING LLC
Location: DUBAI





Project: PROPOSED BUILDING (G+4+R)
Owner : Mr. ASHOK KUMAR BHATIA.
Consultant : CHAWLA ARCHITECTURAL & CONSULTING ENGINEERS
Contractor: SKR CONTRACTING
Location: DUBAI



Project: RESIDENTIAL BUILDING (G+9+R)
Owner : Mr. WALID SALAH MOHAMED AWAIS MABROUK
 Mr. MASOUD AHMAD ALI HASSAN ALZAROONI
 Mr. ISMAIL ABDALLA ISMAIL ABDALLA
Consultant : KASTLE ARCHITECTURAL CONSULTANTS
Contractor: VISION CONSTRUCTION CO. LLC
Location: DUBAI



Project: PROPOSED B+G+1 – SHOPPING MALL
Owner : KHALID ABDULKARIM HUSSAIN ALMALIK
Consultant : FUTURE ART ENGINEERING CONSULTANCY
Contractor: AL SAFA CONTRACTING LLC
Location: DUBAI



Project: BINGHATTI JASMINE - G+P+5 FLOORS
Owner : BINGHATTI PROPERTIES INVESTMENT LIMITED
Consultant : SILVER STONE ENGINEERING CONSULTANTS
Contractor: GRANADA EUROPE ENGINEERING CONSTRUCTION L.L.C
Location: DUBAI

Project: PROPOSED VILLA (B+G+1+R)
Owner : MUSTAFA RAWJI
Consultant : MODEL ENG. CONSULTANTS
Contractor: GMAMCO CONTRACTING
Location: DUBAI



Project: VILLA (B+G+1+R)
Owner : MR. MITEN AND MRS. NIKKI SHAH
Consultant : EMKAAN ARCH. ENGINEERING
Contractor: PARAMOUNT INT. CONTRACTING
Location: DUBAI

Project: PRIVATE VILLA
Owner : MOKLASUR PINTO RAHMAN
Consultant : ORIENT CROWN ARCHITECTURAL
Contractor: SARAH BUILDING CONT. LLC
Location: DUBAI



Project: PROPOSED VILLA (G+1)
Owner : ABDULRAHMAN ABDULRAZZAQ
 MOHAMED ABDULRAHIM ALMULLA
Consultant : AL BAIT INT. ARCH. DESIGN CONS.
Contractor: AL TAWAREQ CONSTRUCTION LLC
Location: DUBAI



Project: PROPOSED VILLA (G+1)
Owner : ALIA MOHAMMED MURAD ABDULLA
Consultant : AL ROUYA AL MOTAKAMELA ARCH. CONS.
Contractor: AMARCO CONTRACTING
Location: DUBAI

Project: PRIVATE VILLA
Owner : SAEED MOHAMMAD SAEED BIN SUBAEH
 ALFALASI
Consultant : VOW ENGINEERING CONSULTANT
Contractor: TRUST COULMN CONTRACTING
Location: DUBAI



Project: PROPOSED LABOR ACCOMMODATION –
 G+2+R
Owner : GOVERNMENT OF DUBAI - DUBAI REAL
 ESTATE CO. OPERATION
Consultant : NAD AL SHIBHA ENGINEERING
 CONSULTANTS
Contractor: MERAL BUILDING CONTRACTING LLC
Location: DUBAI

Project: 5 BUILDING (2B+G+10+R)

Owner : MYDAN L.L.C

Consultant : 360 DEGREES ARCHITECTURAL CONSULTANCY

Contractor: GARDINIA CONTRACTING

Location: DUBAI

AL FADAH - (CP03-002, CP03-003, CP03-004, CP03-005, CP03-008)



Project: 6 BUILDING (2B+G+8 TYP)

Owner : AZIZI DEVELOPMENTS

Consultant : 360 DEGREES ARCHITECTURAL CONSULTANCY

Contractor: PRESTIGE CONSTRUCTION LLC

Location: DUBAI

PRESTIGE - (CP03-001, CP03-009, CP03-010, CP03-011, CP03-013, CP03-014)





Project: PROPRSED RESIDENTIAL BUILDING
(G+1P+10 TYP)

Owner : FRONT LINE INVESTMENT
MANAGEMENT LLC

Consultant : LACASA ARCHITECTS &
ENGINEERING CONSULTANTS

Contractor: AL QANDEEL CONTRACTING
COMPANY L.L.C

Location: DUBAI

Project: PROPRSED RESIDENTIAL BUILDING (B+G+4 TYP)

Owner : MEYDAN LLC

Consultant : 360 DEGREES ARCHITECTURAL DESIGN CONSULTANCY LLC

Contractor: AL QANDEEL CONTRACTING COMPANY L.L.C

Location: DUBAI



Project: PROPRSED BUILDING
(B+G+2P+10TYP+P.H+OFFICE)

Owner : OSCAR REAL ESTATE LIMITED

Consultant : ENG. ADNAN SAFFARINI DESIGN,
SUPERVISON & CONSULT

Contractor: SAM BUILDING CONTRACTING LLC
Location: DUBAI

Project: BUILDING G+2P+9TYP.FLR+H.C
Owner : ISMAIL ABDULRAHMAN MOHAMED
BIN HAFIZ & MOHAMMAD ISMAIL
ABDULRAHMAN BIN HAFIZ
Consultant : AL HILAL ENGINEERING
CONSULTANTS
Contractor: MAK OASIS CONTRACTING LLC
Location: DUBAI



Project: PROPOSED B+G+5 STOREY 5 BUILDING
Owner : ABDULAZIZ MOHAMMED S ALATHEL
Consultant: MBA DUBAI ENGINEERING CONSULTANCY
Contractor: AL ZAMALEK GENERAL CONTRACTING
Location: DUBAI



Project: ARCHITECTURAL MODIFICATION &
INTERIOR DESIGN
Owner : SHEIKHA MOWZA TAHNOON MOHD.
ALNEHAYAN
Consultant: NAD ALSHIBHA ENG. CONSULTANTS
Contractor: GULF JEWEL CONTRACTING L.L.C
Location: DUBAI



Project: LABOUR ACCOMMODATION G+4
Owner : MR. ABDULJALIL MAHDIMOHD AL ASMAWI
Consultant : GOLDEN SQUARE ENGINEERING CONSULTANTS
Contractor: AL SHAMANDY CONSTRUCTION
Location: DIP-DUBAI

Project: APARTMENT BUILDING (B+G+7 FLOORS)
Owner : MOHAMMAD MAHTABUR RAHMAN
Consultant : AL ABBASI ENG.CONSULTANTS
Contractor: AL ZAMALEK GENERAL CONTRACTING
Location: DUBAI



Project: RESIDENTIAL BUILDING G+3
Owner : AL GHURAIR INVESTMENT
Consultant : AL TURATH ENGINEERING CONSULTANTS
Contractor: THE ARAB CONTRACTORS
Location: DUBAI




Project: RESIDENTIAL BUILDING G+3
Owner : AL GHURAIR INVESTMENT
Consultant : AL TURATH ENG. CONSULTANTS
Contractor: THE ARAB CONTRACTORS .
Location: DUBAI



Post Tension Projects Photos - SHARJAH

Project : PROPOSED BUILDING G+5P+HC+MEC+23T
Owner: FAM HOLDING L.L.C
Consultant : INTERNATIONAL ENG. CONSULTANTS
Contractor: FAM BUILDING CONT.
Location: SHARJAH



Project : PROPOSED BUILDING G+6P+18 TYP
Owner: FAM HOLDING L.L.C
Consultant : INTERNATIONAL ENG. CONSULTANTS
Contractor: FAM BUILDING CONT.
Location: SHARJAH

Project :
PROPOSED (G+6P+4 OFFICE+HC+27 TYP+MECHANICAL FLOOR)
Owner :
ALBA PROPERTY DEVELOPMENT LLC
Consultant :
INTERNATIONAL ENGINEERING CONSULTANTS
Contractor: FAM BUILDING CONT. L.L.C
Location: SHARJAH






Project: PROPOSED BUILDING (B+G+5 NEST STUDENT ACCOMODATION)
Owner : AL JADA DEVELOPMENTS
Consultant : MIMAR ARCHITECTURE & ENGINEERING
Contractor: INTERMASS ENGINEERING & CONTRACTING CO. LLC
Location: SHARJAH




Project: BOULEVARD 1,2 & 3 - RESIDENTIAL BUILDING (B+G+9 FLOOR)
Owner : AL JADA DEVELOPMENTS
Consultant : ARCADIA MIDDLE EAST
Contractor : AL ASHRAM CONTRACTING LLC
Location: SHARJAH



Project: PROPOSED G+1.5P+6T RESIDENTIAL BUILDING
Owner : OBAID ALI OBAID BEL RESHEED AL KETBI
Consultant : INTERNATIONAL ENGINEERING CONSULTANTS
Contractor : BEL RASHEED BUILDING CONTRACTING
Location: SHARJAH

Project: G+6P+15TYPICAL+H.C
Owner : JABR DOOCHAN
Consultant : SHARJAH ENG.CONSULTANTS
Contractor: EMIRATES INT. CONST. LLC
Location: SHARJAH



Project: AFAMIA TOWER 2B+G+3P+15TF+HP
Owner : DR. FAISAL ALI MOUSA AL NAQBI
Consultant : INVESMENT ENG. CONSULTANT
Contractor: FAM BLDG. CONTRACTING
Location: SHARJAH

Project: G+5P+15+HP
Owner : SHEIKHA HAMDA KHALED AL QASMI
Consultant : ORCHIDENG.CONSULTANTS
Contractor: AL KARNAK BLDG. CONTRACTING
Location: SHARJAH





Project : MALL (G+1) + BUILDING (G+4) + SERVICE BLOCK
Owner: MOHAMED BIN NASIR AL OWAIS
Consultant : SHARJAH ENGINEERING CONSULTANTS
Contractor: AL JAZEERAIN.T.BUILDING CONTRACTING
Location: SHARJAH



Project : PROPOSED BUILDING (B+G+5/6 FLOOR) – BLOCK J – PHASE 1
Owner: AL JADA DEVELOPMENT
Consultant : ARCADIA MIDDLE EAST
Contractor: AL ASHRAM CONTRACTING LLC
Location: SHARJAH



Project : PROPOSED CENTRE MALL (2B+G+3TYP)
Owner: AYEDH HASAIN A ABNDAJEM
Consultant : M/S BH.NS ENG. CONSULTANTS
Contractor: MODERN BUILDING CONT. LLC
Location: SHARJAH



Project : PROPOSED BUILDING (MISK 3 & 4 - B+G+9 FLOOR+R)
Owner : ARADA DEVELOPMENT LLC
Consultant : ARIF & BINTOAK CONSULTING ARCH. & ENGINEERS
Contractor: INTERMASS ENGINEERING CONTRACTING CO. LLC
Location: SHARJAH



Project : PROPOSED AL JADA DEVELOPMENT AREEJ – 1,2,3,4
Owner : ARADA DEVELOPMENT LLC
Consultant : ARIF & BINTOAK CONSULTING ARCH. & ENGINEERS
Contractor: MODERN BUILDING CONT. L.L.C
Location: SHARJAH



Project : PROPOSED AL JADA DEVELOPMENT AREEJ – 5,6,7
Owner : ARADA DEVELOPMENT LLC
Consultant : ARIF & BINTOAK CONSULTING
 ARCH. & ENGINEERS
Contractor: MODERN BUILDING CONT. L.L.C
Location: SHARJAH

Project: G+5P+15TYPICAL
Owner : SALEM SAEED OMAIR AL JABERI
Consultant : SHARJAH ENG.CONSULTANTS
Contractor: ARMAN BUILDING CONTRACTING CO. L.L.C
Location: SHARJAH



Project : BUILDING G+1P+5TYP+GYM 50%
Owner : ABDULRAHMAN MOHAMED ALOWAIA & ALI MOHAMED ALOWAIA
Consultant : SHARJAH ENG CONSULTANT
Contractor: AL JAZEERA.INT BLDG CONT. L.L.C
Location: SHARJAH

Project: PROPOSED BUILDING (G+4)
Owner : EL SHEIKH BUTTI MAKTOM RASHED AL MAKTOM
Consultant : ARAB ENGINEERS CONSULTANTS
Contractor: AL EATIMAD PORTA CABIN & TENTS FACTORY L.L.C
Location: SHARJAH





Project: PROPOSED BUILDING (G+4P+15 TYP)
Owner : AHMED ALI MARZOUQ SAQER ALMAZROUEI
Consultant : SHARJAH ENGINEERING CONSULTANTS
Contractor: JAZEERA INTERNATIONAL BUILDING CONTRACTING
Location: SHARJAH



Project: (B+G+6) TIRAZ RESIDENCES BUILDINGS – (TIRAZ 1 TO 8)
Owner : AL JADA DEVELOPMENTS
Consultant : MIMAR EMIRATES ENGINEERING CONSULTANTS
Contractor: MOHAMMED ABDULMOHSIN AL-KHARAFI & SONS
Location: SHARJAH



Project: MALL G+1
Owner : FAHAD ABUBAKER ALAQEELI
Consultant : SHARJAH ENGINEERING CONSULTANTS
Contractor: ABNIYA BUILDING CONSTRUCTION
Location: SHARJAH

Project: PROPOSED (G+1) SCHOOL
Owner : RASHID OBAID JUMA AL LEEM AL ALI.
Consultant : CAPITL ENGINEERING CONSULTANCY
Contractor: MODERN BUILDING CONTRACTING CO. L.L.C
Location: SHARJAH



Project : PROPOSED NESTO HYPERMARKET (1B+G+4)
Owner : AYEDH HASAIN A ABNDAJEM
Consultant : AFKAR ENGINEERING CONSULTANTS
Contractor: MODERN BLDG CONT. L.L.C
Location: SHARJAH

Project: BUILDING :B+G+5TYPICAL +ROOF
Owner : ALI HUSSEIN AL SHAMRI
Consultant : ARAB ENGINEERS
Contractor: FURSAN AL AQSA CONTRACTING
Location: SHARJAH



Project: BUILDING G+1P+5TYPICAL +ROOF
Owner : SALEH MUBARAK BANASHWAN
Consultant : SHARJAH ENGINEERING CONSULTANTS
Contractor: INVESTOR BLDG CONTRACTING EST
Location: SHARJAH

Project: G+5P+15 TYPICAL
Owner : AHMED ALI AL MAZROOEI
Consultant : SHARJAH ENG. CONSULTANTS LLC
Contractor: AL JAZEERA INT BLDG CONT
Location: SHARJAH



Project: FURNISHED APARTMENT BUILDING G+5P+14TYP
Owner : MOHAMMED ABDULLATIF ALMANEA
Consultant : MAZAYA CONSULTANT ENGINEERS
Contractor: BECON CONSTRUCTION L.L.C
Location: SHARJAH

Project: PROPOSED MASJED
Owner : GOVT. OF SHARJAH
Consultant : SHARJAH ENG. CONSULTANTS
Contractor: KHALID AL KHAYYAL BUILDING CONT.
Location: SHARJAH





Project: PROPOSED MASJED G
Owner: GENERAL AUTHORITY OF ISLAMIC & AMP; ENDOWMENTS
Consultant : MAZAYA CONSULTING ENGINEERS
Contractor: SAUD BUILDING CONTRACTING LLC
Location: SHARJAH



Project: RESIDENTIAL BUILDING (G+4)
Owner: ABDULRAHMAN MOHAMED RASHED ALSHARED
Consultant : AL BARAJEEL ENG. CONS. & ARCH. CO.
Contractor: MUDIN AL EMARAT BUILDING CONTRACTING LLC
Location: SHARJAH

Project: PROPOSED MOSQUE
Owner: GOVERNMENT OF SHARJAH
Consultant : AL NAHDA ENG. CONSULTANTS
Contractor: INVESTOR BLDG. CONT. EST
Location: SHARJAH



Project: PROPOSED G+1 SCHOOL
Owner : KHALIFA MUSABEH AHMED SAIF AL TENEIJI
Consultant : CAPITAL ENGINEERING CONSULTANCY
Contractor : FARSAN AL AQSA BUILDING CONTRACTING. L.L.C
Location: SHARJAH



Project: RESIDENTIAL & COMMERCIAL BUILD G+3PODIUM+10 +R
Owner AL SAUD COMPANY LIMITED
Consultant : NEXT ENGINEERING CONSULTANTS
Location: SHARJAH



Project: G+1 RYAN INTERNATIONAL SCHOOL
Owner AYSHA AL NUMAN
Consultant : GULF CONSULTANTS CONSULTING ENGINEERS
Contractor: 3 STARS BUILDING CONT.
Location: SHARJAH



Project: BUILDING G+M+1
Owner : MOHAMED AHMED ABDULLAH
Consultant : ARAB ENGINEERS
Contractor: EMIRATES INT. CONST. LLC
Location: SHARJAH

Post Tension Projects Photos – ABU DHABI



Project : ZONE RA STAFF ACCOMMODATION
Owner : ALDAR PROPERTIES PJSC
Consultant : KEO INTERNATIONAL CONSULTANTS
Contractor: FIBREX CONSTRUCTION GROUP
Location: YAS ISLAND



Project: PRIVATE DEVELOPMENT PROJECT STAGE 2 -(CONSTRUCTION) 2B+G+8+R
14 BUILDING
Owner : M/S CROWN PRINCE COURT (CPC)
Consultant : ABU DHABI COMMERCIAL ENGINEERING SERVICES LLC (ADCE)-
ARCHITECTURE & PLANNING GROUP (APG)
Contractor: CAPRIOLE CONSTRUCTION CO. LLC
Location: ABU DHABI



Project: PROPOSED BUILDING (3B+G+M+16 TYP RESIDENTIAL+R)
Owner : HAREB ATEEQ MOHAMED BANDOQ AL QAMZI
Consultant : FOURTH DIMENSION CONSULTING ENGINEERS LLC
Contractor: ANGLE GENERAL CONTRACTING LLC
Location: ABU DHABI



Project: GHAYATHI SHOPPING CENTER (G+1)
Owner : SALEM BIN RASHED BIN HAFEEZ AL MAZROOIE
Consultant : BEIRUT CONSULTANT
Contractor: SUMMOUR GEN. CONT. & MAINT. CO. LLC
Location: ABU DHABI



Project: YAS NEIGHBOURHOOD CENTRE
Owner : HASHIM CONTRACTING & GEN. MAINT. CO. LLC
Consultant : MZ ARCHITECTS
Contractor: HASHIM CONTRACTING & GEN. MAINT. CO. LLC
Location: ABU DHABI



Project: 4B+2P+M+16TYP Y TOWER AT ADNEC
Owner : AL FALAH PLAZA
Consultant : AL SALAAM ENG. CONSULTANT
Contractor: HASHIM CONTRACTING
Location: ABU DHABI

Project : NAJMAT TOWER
Owner: REEM DEVELOPERS
Consultant : UNII ENGINEERING CONSULTANCY
Contractor: ENGINEERING CONST. & DEVELOPMENT COMPANY
Location: ABU DHABI



Project: BUILDING (3B+G+M+18TYP+ROOF)
Owner : MOHAMMED BAKHEET AL MAZROOYE
Consultant : ARKONSULT
Contractor: HASHIM CONTRACTING
Location: ABU DHABI ISLAND



Project: COMMERCIAL MIXED USE BUILDING
Owner : MUSALLAM DAAFOUS MOHAMED SALHAM ALMAZROUEI
Consultant : AL TORATH INTERNATIONAL ENGINEERING CONSULTANTS LLC
Contractor: EMIRATES & AL NASR BUILDING & CONS. COMPANY LLC
Location: ABU DHABI

Project: PRIVATE VILLA (B+G+FIRST+ROOF)
Owner : PRIVATE OWNER
Consultant : UNIQUE ENG. CONSULTANTS
Contractor: AL QAITI CONT. & GEN. MAIN. EST.
Location: ABU DHABI



Project: PROPOSED NEW 4+G+12F+RF – DIVA
Owner : WEBRIDGE PROPERTIES
Consultant : REEM ENGINEERING CONSULTANCY
Contractor: A&M INTERNATIONAL GENERAL CONTRACTING
Location: ABU DHABI



PROJECT : SCHOOL (G+2+R)
OWNER : SCHOLARS' AMERICAN INTERNATIONAL
CONSULTANT : NEXT ENG.CONSULTANTS
CONTRACTOR: AL SHAMANDY CONSTRUCTION
LOCATION: ABU DHABI



PROJECT: COMMERCIAL BUILDING (3B+G+M+6TYP+R)
OWNER : H.E. HAMAD ABDULLA HASHEM SALEM AL GHAFERI
CONSULTANT : FIRAS ENGINEERING CONSULTANCY
CONTRACTOR: ANGLE GENERAL CONTRACTING
LOCATION: ABU DHABI

PROJECT: PROPOSED BUILDING (3B+G+11)
OWNER: DR. MOHAMEED MATAR SALEM AL KAABI
CONSULTANT : WHITE LINE ENGINEERING CONSULTANCY
CONTRACTOR: AL HASHEM BUILDING CONTRACTING
LOCATION: ABU DHABI



Project: MOSQUE
Owner: GENERAL AUTHORITY OF ISLAMIC AFFAIRS & ENDOWMENTS.
Consultant : AL SUWEIDI ENG. CONSULTANTS LLC
Contractor: KAYAN AL MOSTQBAL CONTRACTING & GEN. MAINTENANCE
Location: KHALIFA CITY – ABU DHABI

Project : PROPOSED BUILDING (2B+G+6F+R)
Owner : FLOURISH LAND HOLDING LTD
Consultant : PIONEER ENGINEERING CONSULTANTS
Contractor: A & M INTERNATIONAL GENERAL CONT. LLC
Location: AL RAHA, ABU DHABI



Project : PROPOSED BUILDING (2B+G+6F)
Owner : FLOURISH LAND HOLDING LTD
Consultant : M N FLORENCE ARCHITECTS LLC
Contractor: A & M INTERNATIONAL GENERAL CONT. LLC
Location: AL RAHA, ABU DHABI

Project : AL GATE –B01–(2B+M+G+6F+RF)
Owner : REPORTAGE HOSPITALITY REAL EASTAE
Consultant : PIONEER ENGINEERING CONSULTANCY LLC
Contractor: ITALIAN JOB GENERAL CONTRACTING LLC
Location: ABU DHABI



Project : COMMERCIAL
Owner : MR.RASHED LEHAJ NASSER SAEED AL MANSOURI
Consultant : HANNOVER CONSULTING ENGINEERS LLC.
Contractor: ASQALAN CONSTRUCTION & DEVELOPMENT LLC
Location: ABU DHABI



Project : AL MARYAH VISIT – SB13–(2B+G+3P+22F+RF)
Owner : WEBRIDGE PROPERTIES LLC
Consultant : PIONEER ENGINEERING CONSULTANTS
Contractor: A&M INTERNATIONAL GENERAL CONTRACTING CO.
Location: ABU DHABI



Project : OASIS 02 BUILDING – G04B (2B+G+9F+R)
Owner : ELIGE REAL ESTATE LLC
Consultant : PIONEER ENGINEERING CONSULTANTS
Contractor: A&M INTERNATIONAL GENERAL CONTRACTING CO.
Location: ABU DHABI



Project : RESIDENTIAL TOWER
Owner : FALAH MOHAMED FALAH AL AHBABI
Consultant : AL AIN CONSULTING ENGINEERS LLC
Contractor: ASQALAN CONSTRUCTION & DEVELOPMENT LLC CONTRACTING CO.
Location: ABU DHABI



Project : NORD ANGLIA SCHOOL – B+G+2+R

Owner : NORD ANGLIA EDUCATION

Consultant : ERGA PROGRESS ENGINEERING CONSULTANTS

Contractor: HASHIM CONTRACTING & GEN. MAINT. CO. LLC

Location: ABU DHABI



Project : RESIDENTIAL TOWER

Owner : MR. NASER MOHAMED AL MANSOURY

Consultant : APG ARCH. & PLANNING GROUP

Contractor: HASHIM CONTRACTING & GEN. MAINTENANCE

Location: ABU DHABI

Project : PROPOSED MALL (G+1)

Owner : PRESIDENTIAL COURT

Consultant : CONSOLIDATED CONSULTANTS GROUP

Contractor: ABU DHABI INTL. CONT. CO. (ADICC)

Location: AL AIN.



Project : BUILDING (2B+G+5)
Owner : H.E. RASHED SALEM SAIF M. LEKHRAIBANI AL NUAIMI
Consultant : MZ CONSULTANTS
Contractor: HASHIM CONTRACTING
Location: AI RAHA, ABU DHABI



Project: JANANA TOWER 4B+G+M+16TYP+R
Owner: EPICO EMIRATES PROPERTY INVESTMENT COMPANY
Consultant : PIONEER ENGINEERING CONSULTANCY
Contractor : ENGINEERING CONSTRUCTIN & RECONSTRUCTION COMPANY
Location: ABU DHABI

Project : 2B+G+M+7TYPICAL+ROOF
Owner : Mr. HAMEED SAEED AL DHAHERI
Consultant : AL MASOUDI ENG.CONSULTANTS
Contractor: AL SHOWAIHAT CONTRACTING
Location: ABU DHABI



Project : BUILDING (4B+G+M+18+R)
Owner : AHMED ABDULRAHEEM MOHAMED AL QUBAISI & ABDULLAH ABDULRAHEEM MOHAMED AL QUBAISI
Consultant : SEREX ENGINEERING CONSULTANT
Contractor: HASHIM CONT. & GEN. MAINTENANCE CO. LLC
Location: ABU DHABI



Project: State Audit Institution B+G+6 Floor
Owner : H.H. SHEIKH MANSOUR BIN ZAYED AL NAHYAN
Consultant : ALTORATH CONSULTING ENGINEERS
Contractor: AL DIYAR GENENERAL CONTRACTING
Location: ABU DHABI

Project: BUILDING 2B+G+M+4TYP.+Roof
Owner : HUDA YOUSIF ALI AL ANSARI
Consultant : UNIQUE ENG.CONSULTANTS
Contractor HASHIM CONTRACTING
Location: ABU DHABI



Project: PROPOSED 4B+G+12 STOREY
Owner : H.H. SHEIKH AHMED BIN HAMDAN BIN MOHD.AL NAHYAN
Consultant : TEAM CONSUL ARCHITECTS, ENGINEERS, DECORATORS
Contractor: HASHIM CONTRACTING & GEN.MAINTENANCE CO.LLC
Location: AL RAHA – ABU DHABI

Project : 3B+G+M+4TYPICAL+ROOF
Owner: KHALIFA AHMED KHALFAN
Consultant : AL SUWEIDI ENG.CONSULTANTS
Contractor: HASHIM CONTRACTING
Location: ABU DHABI





Project: RESIDENTIAL APARMENT COMMERCIAL BUILDING
(3B+GF+M+7F)

Owner : AHMED ALKINDI & MOHAMED ALDAHRI.

Consultant : M/S. JAMES CUBITT & PARYNERS.

Contractor: HASHIM CONTRACTING & GEN.MAINTENANCE
CO.LLC

Location: C22- KHALIFA CITY A – ABU DHABI

Project: RESIDENTIAL APARMENT COMMERCIAL BUILDING
(3B+G+M+6F)

Owner: AHMED ALKINDI & MOHAMED ALDAHRI.

Consultant : M/S. JAMES CUBITT & PARYNERS.

Contractor: HASHIM CONTRACTING & GEN.MAINTENANCE
CO.LLC

Location: C13-KHALIFA CITY A – ABU DHABI



Project: GR + MZ F+ 3 TYP + RF F

Owner: GHALEB HAMAD ABDULLA AL MAZROUEI

Consultant : DAR ALEMAAR ENGINEERING
CONSULTANCY

Contractor: AL QODORAT ENG. GEN.CON. - BR.2

Location: WEST REGION -Abu Dhabi

Project: 2B + G + M + 6 + 2 R

Owner : M/S IMKAN PROPERTIES LIMITED

Consultant : UNII ENGINEERING CONSULTANCE

Contractor: SHAPOORIJI PALLONJI MIDEAST LLC

Location: ABU DHABI





Project: RESIDANTIAL BUILDING 3B+G+M+5TYP. +ROOF C14

Owner : HASHIM CONTRACTING & GEN.MAINTENANCE CO.LLC

Consultant : NATIONAL ENGINEERING BUREAU

Contractor: HASHIM CONTRACTING & GEN.MAINTENANCE CO.LLC

Location: KHALIFA CITY – ABU DHABI

Project: RESIDANTIAL BUILDING 3B+G+M+6TYP. +ROOF C4

Owner : HASHIM CONTRACTING & GEN.MAINTENANCE CO.LLC

Consultant : NATIONAL ENGINEERING BUREAU

Contractor: HASHIM CONTRACTING & GEN.MAINTENANCE CO.LLC

Location: KHALIFA CITY – ABU DHABI



Project: COMMERCIAL BUILDING 2B+G+M+7 TYPICAL FLOORS+ROOF

Owner : MR. MOHAMAD MATAR GHAITH BAKHEET AL FALAHI

Consultant : BAYATY ARCHITECTS.ABU DHABI

Contractor: HASHIM CONTRACTING & GEN.MAINTENANCE CO.LLC

Location: ABU DHABI



Project: VILLA G+1

Owner : MAJED MEFTAH AL MANSOURI

Consultant : NEXT ENG.CONSULTANTS

Contractor: DURABLE WORKS CONTRACTING

Location: KHALIFA CITY-ABU DHABI





Project : PROPOSED BUILDING 3B+G+11TYP+R
Owner : MR.MOHAMMED MATAR SALEM AL KAABI
Consultant : WHITE LINE CONSULTING ENGINEERING
Contractor: HASHIM CONT. & GEN. MANITENANCE CO. LLC
Location: AL RAHA, ABU DHABI

Project : PROPOSED BUILDING 2B+G+M+7 TYP+R
Owner: MR.ALI MOHAMED AHAMED AL-MAZROUI
Consultant : ARENCO CONSULTING ENGINEERING
Contractor: AL AHD GENERAL CONTRACTING & MAINTANANCE CO. LLC.
Location: ABU DHABI



Project: PROPOSED BUILDING (2B+MANGROVE LEVEL G+8+R)
Owner : SAAS PROPERTIES
Consultant : ALTORATH INTERNATIONAL ENG. CONSULTANTS
Contractor: ALQODORAT ENG. GENERAL CONTRACTING
Location: ABU DHABI

Project : PROPOSED (2B+G+7+R)
Owner : MR. ABDULLA SAIF AL NEAIMI
Consultant : DEC ENGINEERING CONSULTNATS
Contractor : HASHIM CONTRACTING & GEN.
MAINTENANCE CO.LLC
Location : AL RAHA – ABU DHABI



Project: PROPOSED (3B+G+M+16 FLOORS+ROOF FLOOR)
Owner: HAREB ATEEQ MOHAMED BANDOQQ AL QAMZI
Consultant : 4D CONSULTING ENGINEERS LLC
Contractor: ANGLE BUILDING CONTRACTING
Location: ABU DHABI ISLAND

Project: COMMERCIAL BUILDING (3B+G+10+R+TOP ROOF)
Owner: YOUSEF SAEED KHAMIS ALEBRI
Consultant : AL KHAIL ENGINEERING CONSULTANTS
Contractor: FRONTIER WORKS ORGANIZATION CIVIL
CONTRACTING LLC
Location: AL RAHA – ABU DHABI



Project: PROPOSED 2B+G+14+R

Owner: SHEIKH RASHID BIN HUMAID AL NOAIMI

Consultant : ERGA PROGRESS ENGINEERING CONSULTANTS

Contractor: HASHIM CONTRACTING & GEN.MAINTENANCE CO.LLC

Location: AL RAHA – ABU DHABI



Project: RESIDENTIAL TOWER 5B+G+M+18+R

Owner : MR.HUSSEIN RAHMA HUSSEIN AL ZAABI

Consultant : MORGAN CONSULTING ENGINEERS.

Contractor: RASLAN GENERAL CONTRACTING

Location: Abu Dhabi



Project : PROPOSED BUILDING 3B+G+16TYP+R

Owner : MR.SAIF SULTAN MUBARAK AL ARYANI

Consultant : WHITE CONSULTING ENGINEERING

Contractor: HASHIM CONT. & GEN. MANITENANCE CO. LLC

Location: AL RAHA, ABU DHABI



Project : PROPOSED BUILDING G+M+15TYP+R

Owner: AL SAYED ABDULLAH AL SUWEIDI HEIRS

Consultant : TEAM CONSULTING ENGINEERING

Contractor: AL AHD GENERAL CONTRACTING & MAINTANANCE CO. LLC

Location: ABU DHABI

Post Tension Projects Photos – AJMAN



Project: Oasis Tower 1 BUILDING (G+6P+30 FLOORS)
Owner : MR / GHALEB KAMEL GABER
Consultant : CANADIAN CONSULTANT
Contractor: GULF ASIA CONTRACTING
Location: AJMAN



Project: Oasis Tower 2 BUILDING (G+6P+30 FLOORS)
Owner : MR / GHALEB KAMEL GABER
Consultant : CANADIAN CONSULTANT
Contractor: GULF ASIA CONTRACTING
Location: AJMAN



PROJECT: AL MAZRA'A TOWER - 2B+G+6P+16F+ROOF
OWNER : DR/ FAISAL ALI MOUSA AL NAQBI
CONSULTANT : SIGMA ART ENG. CONSULTANT
CONTRACTOR: FAM BLDG. CONTRACTING
LOCATION: AJMAN



Project : PROPOSED BUILDING (G+2 SCHOOL)
Owner : H.H. SHEIKHA FATHIMA ZAYED SAQER AL NEHAYAN
Consultant : PROARC ARCH & ENGINEERING CONSULTANTS
Contractor : ZAMALEK BUILDING CONTRACTING LLC.
Location : AJMAN

Project : PROPOSED BUILDING (G+2 PARKING +6 TYPICAL)
Owner : MR.MOHAMMED AKRAM REHMAT
Consultant : AL SAFIA ENGINEERING CONSULTANTS
Contractor : AL MESHBAH BUILDING CONTRACTOR
Location : AJMAN



Project : PROPOSED BUILDING (G+3P+10)
Owner : M/S. DAR AL BER SOCIETY
Consultant : MAZAYA CONSULTING ENGINEERS
Contractor : ZAMALEK BUILDING CONTRACTING LLC
Location : AJMAN

Project : PROPOSED BUILDING (G+4)
Owner : MR.AZMAT MEHMOOD MUHAMMAD MANZOOR,
 AAMIR MUHAMMAD ALI MEHMOOD MUHAMMAD ALI,
 MUHAMMAD ALIABDUL SALAM
Consultant : TRUE ENGINEERING CONSULTANTS
Contractor : SILVER GATE BUILDING CONTRACTOR
Location : AJMAN





Project: PROPOSED – G+7P+20 TYP
Owner : MAHMOUD AHMED
Consultant : BU HUMAID ENG. CONSULTANT
Contractor: MAHMOUD AHMED BUILDING CONT.
Location: AJMAN



Project: PROPOSED VILLA G+1+R & CAR PARKING
Owner : PROPERTY TECH LLC
Consultant : CITY ENGINEERING CONSULTANTS
Contractor: TRANS GULF BUILDING CONTRACTING
Location: AJMAN



Project: PROPOSED BUILDING G+M & TWO SHED
Owner : AL WIFAQ GENERAL TRADING LLC
Consultant : DESIGN ENGINEERING CONSULTANTS
Contractor: SPLASH BUILDING CONTRACTING
Location: AJMAN



Project: PROPOSED G+2P+6 FLOOR BUILDING
Owner : SABIR ALI MUHAMMAD IBRAHIM,
 SOHAIL SABIR SABIR ALI, TAMSEELA SABIR ALI
Consultant : AL NAKHEEL ENGINEERING
 CONSULTANTS
Contractor: JAZEERA GENERAL CONTRACTING
Location: AJMAN

Project: PROPOSED BUILDING (G+6P+20 TYP)
Owner : MR. ABDULLATIF ABDULLA HUMAID
 ALSHAIBA ALNUAIMI
Consultant : INFINITY ENGINEERING CONSULTANTS
Contractor: ARDH AL KANANAH BUILDING
 CONTRACTING
Location: AJMAN



Project: SMART TOWER 2B+G+5P+10F+ROOF
Owner : DR/ FAISAL ALI MOUSA AL NAQBI
Consultant : SIGMA ART ENG. CONSULTANT
Contractor: AL SONDOS BLDG. CONTRACTING
Location: AJMAN



Project : PROPOSED BUILDING G+3P+12 TYP
Owner: FISAL KHALIFA AL MOWAIJI AL SHAMSI
Consultant : MAZAYA CONSULTING ENGINEERING
Contractor: TASMEEM BUILDING CONT.
Location: AJMAN

Project : PROPOSED BUILDING G+2P+6
Owner: ABDRAHMAN SALEM ALI AL MAZROA
Consultant : BU HUMAID ENGINEERING CONSULTANTS
Contractor: ENGAZ MADHINA BUILDING CONTRACTING
Location: AJMAN





Project : PROPOSED BUILDING G+6P+20 TYP
Owner: ABDALLA JUMA MOHAMED ALMUTAWA
Consultant : MAZAYA CONSULTING ENGINEERING
Contractor: TASMEEM BUILDING CONT.
Location: AJMAN

Project : PROPOSED BUILDING (G+7P+20 TYP)
Owner: AYDAH MOHAMED NAJI ABO SHABAN
Consultant : BU HUMAID ENGINEERING CONSULTANTS
Contractor: MR.MAHMOUD AHMED BUILDING CONTRACTING LLC.
Location: AJMAN



Project : G+10 OBEROI STAFF ACCOMMODATION
Owner: AJMAN BANK
Consultant : PROARC ARCHITECTURAL & ENG. CONSULTANTS
Contractor: PRESTIGE CONSTRUCTION LLC
Location: AJMAN






Project : PROPOSED BUILDING (G+2) – BRITISH SCHOOL
Owner: AJMAN PROPERTIES CORPORATION
Consultant : PROARC ARCHITECTS & ENGINEERING CONSULTANTS
Contractor: PRESTIGE CONSTRUCTIONS LLC
Location: AJMAN



Project: PROPOSED BUILDING (B+G+6 TYP+R)
Owner : NABEEL NASSER RASHID LOOTAH
Consultant : ART LINE ENGINEERING CONSULTANT
Contractor: AL SUNDUS BUILDING CONTRACTING LLC
Location: AJMAN

Project: PROPOSED G + M + 4 BUILDING
Owner : MR. HARJIT SINGH SUCHA SINGH
Consultant : AL TAMEER ENG. CONSULTANT
Contractor: TMC GEN. CONT. & ELEC. LLC
Location: AJMAN



Project: PROPOSED MASJID + ABLUTION + IMAM HOUSE BLOCK
Owner : GENERAL AUTHORITY OF ISLAMIC AFFAIRS ENDOWMENTS
Consultant : AL NAKHEEL ENGINEERING CONSULTANT
Contractor: COCHIN BUILDING CONTRACTING LLC
Location: AJMAN



Project : PROPOSED BUILDING (G+M+2)
Owner: MR. MUFAID ALI MUHAMMED NISAR
Consultant : TRUE ENGINEERING CONSULTANTS
Contractor: AFRID KHAN BUILDING CONTRACTING LLC
Location: AJMAN



Project : PROPOSED BUILDING (G+4P+12TYP)
Owner: MR. ABDULLATIF ABDULLA HUMAID
 ALSHAIBA ALNUAIMI
Consultant : INFINITY ENGINEERING CONSULTANTS
Contractor: ARDH AL KANANAH BUILDING
 CONTRACTING
Location: AJMAN

Project: PROPOSED BUILDING (G+M+4)
Owner : MOHAMAD ZAHIR HAJI NOORUDDIN,
 AKHTAR MOHAMMED HAJI NOORUDDIN,
 MOHAMMAD ANWAR NORULLDDIN, SYED
 AHMAD HAJI NOORUDIN
Consultant : AL MANZIL ENGINEERING
 CONSULATNT LLC
Contractor: ALF BUILDING CONTRACTING LLC
Location: AJMAN





Project: G+5P+25TYP C07
Owner : STAR GIGA EST PVT.
Consultant : ENG.ADNAN SAFFARINI
Contractor: STAR SQUAE BLDG.CONT
Location: AJMAN



Project : G+2P+6
Owner : AHMED ABDULLA AL HASMI
Consultant : AL NAKHEEL CONSULTANTS
Contractor: AL JAZIRA GEN.CONT.
Location: AJMAN



Project: AAMRATOWER
 B+G+5P+12FLOOR
Owner : FAM PROPERTY DEVELOPMENT L.L.C
Consultant : SIGMA ART Eng. CONSULTANT
Contractor: FAM BUILDING CONTRACTING
Location: AJMAN



Project: G+4P+30 FLOORS (BLOCK C)
Owner : SHEIKHA FATIMA BENT ZAYED AL NAHYAN
Consultant : CANADIAN CONSULTANT
Contractor: AL ZAMALEK GEN.CONTRACTING
Location: Ajman

Project: G+2P+10Typical +Roof
Owner : MR / Hassan Abdullah Al Saeedi
Consultant : Al Nakheel Engineering Consultants
Contractor: AL ANWAR CONTRACTING
Location: AJMAN



Project: (BUILDING G +2+ROOF)
Owner MANAL MAHMOOD M SOBH
Consultant GRAPHICS DESIGN&ENGINEERING
Contractor: DALI ARTS CONTRACTING
Location: AJMAN

Project: 2 BUILDING (G+M+ 4P + 6+OFFICE)
Owner : NATIONAL AJMAN PETROLIUM COMPANY F.Z
Consultant : CONSULTANT HSS
Contractor: GULF ASIA CONTRACTING CO L.L.C
Location: Ajman



Project: B+G+M+4Typical+R
Owner : SHEIKH SAQR BIN ABDULLA AL QASIMI
Consultant : GRAPHICS DESIGN & ENG. CONSULTANT
Contractor: ARMAD BUILDING CONTRACTING
Location: AJMAN



Project: NESTO COMPLEX RESI. (G+1P+4) &MALL (G+1)
Owner : H.H.SHK.AMMAR BIN HUMAID BIN RASHED AL NUAIMI
Consultant : AJ DESIGN CONSULTANCY & TOWN PLANNING
Contractor: SHAMLAN BUILDING CONTRACTING
Location: Ajman



Project: PROPOSED G+2 Habitat Girls School
Owner : H.H SHEIKH/ABDUL AZIZ BIN HUMAID AL NUAIMI
Consultant : PROARC ARCHITECTS & ENG.CONSULTANTS
Contractor: OPTIMUM PATH CONSTRUCTION
Location: Ajman





Project: (G+1) SHOPPING CENTER
Owner : H.H. SH. RASHID BIN HUMAID AL NUAIMI
Consultant : PROARC ARCHITECTS & ENG.CONSULTANTS
Contractor: HI CONSTRUCTION TECH .
Location: AJMAN



Project: RESIDENTIAL & COMMERCIAL BUILDING (G+1)
Owner : R HOLDING
Consultant : MAZAYA CONSULTING ENGINEERS
Contractor: LIWA INTERNATIONAL GENERAL CONTRACTING LLC
Location: AJMAN



Project: (SCHOOL (G+1) AJMAN MODERN SCHOOL
Owner : ABDULLAH HUSAIN AL-SHAELAI
Consultant : MAZAYA CONSULTING ENGINEERS
Contractor: SAUD BUILDING CONT.
Location: AJMAN



Project: ADDITION TO THE EXISTING MOSQUE
Owner : (AWQAF)
Consultant : AL NAKHEEL ENG.CONSULTANTS
Contractor: ALI MASAUD CONTRACTING
Location: Ajman



Project: B+G+ 2 PRIVATE SCHOOLS
Owner: AL SHOLA PVT SCHOOL LLC
Consultant : BARAK ENG.CONSULTANTS
Contractor: THREE STARS BUILDING CONTRACTING LLC
Location: AJMAN



Project: MOSQUE
Owner (AWQAF)
Consultant : AL SALAM CONSULTANTS
Contractor: ADVANCED CONTRACTING
Location: Ajman

Project: MOSQUE
Owner : (AWQAF)
Consultant : PROARC ENG CONSULTANTS
Contractor: GSP BUILDING CONTRACTING
Location: AJMAN





Project: PROPOSED G+4
Owner : SALAH HASSAN SHANISHL
Consultant : MAZAYA CONSULTING ENGINEERS
Contractor: AL BAIT AL HANDASI BLDG.CONT
Location: Ajman

Project: PROPOSED G+4
Owner : SALEM ABDULLA HAMAD RASHED AL SHAMSI
Consultant : PROARC ARCHITECTS & ENGINEERING CONSULTANTS
Contractor: SADHANA CONTRACTING L.L.C
Location: Ajman



Project: PROPOSED G+4
Owner : YOUSIF MOHAMMED ALI ALNUIMI
Consultant : MAZAYA CONSULTING ENGINEERS
Contractor: SADHANA CONTRACTING L.L.C
Location: Ajman

Project: PROPOSED G+4
Owner : EISA KHALIFA AL MHEIRI
Consultant : TRUE ENG. CONSULTANTS
Contractor: SADHANA CONTRACTING L.L.C
Location: Ajman





Project: PROPOSED G+4

Owner : ABDULRAHMAN SALIM OBAID ALHAJERI

Consultant : GRAPHICS ENGINEERING CONSULTANTS

Contractor: AL SABAH BUILDING CONTRACTING LLC

Location: Ajman

Project: PROPOSED COMM. & RESI .BLD
(G+3P+10TYP.)

Owner: H.H. HUMAID BIN RASHID AL NOUIMI FOUNDATION

Consultant : MAZAYA CONSULTING ENGINEERS

Contractor: AL ZAMALEK GENERAL CONTRACTING

Location: Ajman



Project: PROPOSED BUILDING (B+G+6 TYP+R)

Owner: NABEEL NASSER RASHID LOOTAH

Consultant : ART LINE ENGINEERING CONSULTANT

Contractor: AL SUNDUS BUILDING CONTRACTING LLC

Location: Ajman



Project: UNIVERSITY COLLEGE FOR MOTHER AND FAMILY SCIENCE

Owner: MUNICIPALITY & PLANNING DEPT. AJMAN

Consultant : INTERNATIONAL ENGINEERING CONSULTANTS

Contractor: AI ANDALIB BUILDING CONTRACTING

Location: AJMAN



Project: PROPOSED G + 2 BULIDING
Owner : FATIMA ABDULLA MALAHI
Consultant : AL MANZIL ENGINEERING CONSULTANTS
Contractor: HUSSAIN AL REMEITHI BLDG.CONT
Location: Ajman

Project: MALL BUILDING B+ G+4
Owner: Mr. RASHED SALEM RASHED HAMAD AL SHAMSI
Consultant : CITY ENG. CONSULTANTS.
Contractor: AL ZAMALEK GENERAL CONTRACTING
Location: Ajman



Project: PROPOSED G+3P+6FL BUILDING
Owner : Mr.NAJEEB HASSAN MOHAMMED EBRAHIM
Consultant : AL NAKHEEL ENGINEERING CONSULTANTS
Contractor: AL –JAZIRA GENERAL CONTRACTING
Location: Ajman

Project: G+4TYPICAL
Owner : SALIM HUMAID MOHAMED AL SUWEDI
Consultant : AL RAWDH ENGINEERING CONSULTANTS
Contractor: REBOU AL EMIRATE BUILDING CONT.
Location: Ajman



Project: G+3P+12TYPICAL
Owner : MOHAMED NASSER SALIM AL OWIS
Consultant : SHARJAH ENGINEERING CONSULTANTS LLC
Contractor: AL JAZEERA INT BLDG CONT
Location: AJMAN



Project: VISION TOWER (G + 6 P + 20 F)
Owner : H.H SHK. AMMAR BIN HUMAID BIN RASHID AL NUAIMI
Consultant : AJ DESIGN CONSULTANCY & TOWN PLANNING
Contractor: GULF ASIA CONTRACTING CO L.L.C
Location: AJMAN

Project: PROPOSED (G+8+ ROOF)
Owner : GAMAL AL SHUIAILI
Consultant : BU HUMAID ENG CONSULTANTS
Contractor: REBOU AL EMIRATE BUILDING CONTRACTING L.L.C
Location: AJMAN



Project: PROPOSED (G+2+ ROOF)
Owner : ABRAHIM ABDULLA SALEH HAMMADI
Consultant : TRUE ENG. CONSULTANTS
Contractor: ZAKHER BUILDING CONTRACTING
Location: AJMAN



Project: G+4 BUILDING
Owner : EMAH FOUAD AL BAHARY
Consultant : AL TURATH AL OMRANI
Contractor: DAR AL ASAS BUILDING CONTRACTING
Location: AJMAN

Project: PROPOSED (G+4 + ROOF)
Owner : MR.SALEH SAEED OBAID
 ALMATROOSHI
Consultant : MAZAYA CONSLTING ENGINEERS
Contractor: SADHANA CONTRACTING L.L.C.
Location: AJMAN



Project: PROPOSED (G+4 + ROOF)
Owner : FATIMA HASSAN ADBUL RAHMAN
 HASSAN AL GANAHI
Consultant : AL REEF ENGINEERING
 CONSULTANTS
Contractor: AL-JAZIRA GENERAL CONTRACTING.
Location: AJMAN

Project : PROPOSED BUILDING G+2P+10 FLOOR+R
Owner: WAQF OF THE LATE SHEIHK / RASHID BIN
 HUMAID AL NUAIMI / BEIT AL KHAIR SOCIETY
Consultant : MAZAYA CONSULTING ENGINEERING
Contractor: GULF ASIA BUILDING CONT. LLC
Location: AJMAN





Project: PROPOSED BUILDING (G+4P+12TYP)
Owner : MR. ABDULLATIF ABDULLA HUMAID
 ALSHAIBA ALNUAIMI
Consultant : INFINITY ENGINEERING CONSULTANTS
Contractor: ARDH AL KANANAH BUILDING
 CONTRACTING
Location: AJMAN

Project: PROPOSED MASJID, IMAM HOUSE & ABLUTION
Owner : GENERAL AUTHORITY OF ISLAMIC AFFAIRS &
 ENDOWMENTS
Consultant : AL HILAL CONSULTING ENGINEERS
Contractor: AIAL NASER BUILDING CONTRACTING
Location: AJMAN



Project: PROPOSED BUILDING (G+4P+10)
Owner : GHALEB KAMEL JABER
Consultant : CANADIAN CONSULTANT
Contractor: GULF ASIA BUILDING CONTRACTING
Location: AJMAN



Project: PROPOSED G+4 BUILDING
Owner : AHMED MOHAMED RAFI ALDALLAL
 ALKHAZRAJI ABDULLA MOHD RASID MOHD
 ALMEASAM ALFALASI
Consultant : AL IBTIKAR AL MUMAYAZ ENGINEERING
 CONSULTANTS
Contractor: AL TELAL BUILDING CONTRACTING LLC
Location: AJMAN

Project: PROPOSED G+4 BUILDING
Owner : MR.MOHAMED ALI MALIK ALDHUHOORI ALI
 MOHAMED ALI MALIK ALDHUHOORI
Consultant : CITY ENGINEERING CONSULTANTS LLC
Contractor: AL GHAWAS BUILDING CONTRACTING LLC
Location: AJMAN



Project: PROPOSED MASJID + ABLUTION + IMAM
 HOUSE BLOCK
Owner : GENERAL AUTHORITY OF ISLAMIC
 AFFAIRS ENDOWMENTS
Consultant : AL NAKHEEL ENG. CONSULTANTS
Contractor: SAUD BUILDING CONTRACTING LLC
Location: AJMAN



Project: PROPOSED (G+4+R) BUILDING
Owner : AHMAD MOHAMMAD KASSIM
Consultant : AL TURATH OMRANI ENG. CONSULTANTS
Contractor: NAJMT AL SHARQ BUILDING CONTRACTING
Location: AJMAN



Post Tension Projects Photos – RAK



Project: AL MAHRA RESORT - B+G+M+10F+R
Owner : DR. FAISAL ALI MOUSA AL NAQBI
Consultant : HOME OF ARCHITECTURE
Contractor: FAM BLDG. CONTRACTING
Location: MARJAN ISLAND-RAK



Project : HILTON HAMPTON HOTEL
Owner : MOHAMED RUQAIT REAL ESTATE
Consultant : JT & PARTNERS ARCH. & ENGINEERING CONSULTANT
Contractor: AL ALI BUILDING CONTRACTING LLC
Location: RAK



Project : NEW G+3 LABOR ACC. BUILDINGS
(BLOCK – A, B, C, & D)
Owner : RAS AL KHAIMAH ECONOMIC ZONE
Consultant : EAST CONSULT ENG. CONSULTANTS
Contractor : NUAIMI BUILDING CONTRACTING LLC
Location : RAK

Project: MOSQUE
Owner: GENERAL AUTHORITY OF ISLAMIC AFFAIRS
Consultant : A MAYER ENGINEERING CONSULTANCY
Contractor: NEPTUNE BUILDING CONTRACTING.
Location: RAK



Project: PROPOSED BUILDING G+M+6
Owner: SALEM AHMED AHMED ALI BELHOON AL SHEMALI
Consultant : AL ZEIN DESIGN ENG. & CONSULTANTS
Contractor: NEPTUNE BUILDING CONTRACTING.
Location: RAK

Project : PROPOSED BUILDING G+M+6
Owner: MR. SEIF ABDULLAH AL JARWAN
Consultant : ARABIAN GULF ENGINEERING CONSULTANCY GROUP
Contractor: AL BEDAYA BUILDING CONTRACTING
Location: RAK





Project: (2B+G+M+13) CITYMAX HOTEL
Owner : CITY MAX LLC
Consultant : EMCO ENG.CONSULTANTS
 ARKIPLAN ENG. CONSULTANTS
Contractor: BEAVER GULF CONTRACTING LLC
Location: RAK

Project: PROPOSED BUILDING (G+M+6+R)
Owner : MR. MOHAMAD EISA JUMA ALI AL MANSOORY
Consultant : RAK 4 DESIGN ENGINEERING CONSULTANTS
Contractor: CONCORD BUILDING CONTRACTING
Location: RAK



Project: B+G+9TYP+R
Owner : MAHMUD I SSA ABDULLAH BUHMAN
Consultant : AL ZEIN ENGINEERING CONSULTANTS
Contractor: 3 STARS BUI LDI NG CONT.
Location: RAK



Project: BUILDING (G+M+13TYP+R)
Owner: AHMED ABDULLAH AIL AL MUHAIRI
Consultant : AL ZEIN ENGINEERING CONSULTANTS
Contractor: NEPTUNE CONSTRUCTION
Location: RAK



Project: THE NEW INDIAN SCHOOL (B+G+1+R)
Owner : SH. MAJED BIN SULTAN SAQR AL QASIMI
Consultant : AL KHOBARA AL ARAB ENGINEERING CONSULTANTS
Contractor: GULF CO. FOR CONTRACTING & GENERAL ENTERPRISES LLC
Location: RAK



Project: MASJID
Owner : AWQAF
Consultant : MANAZEL ENGINEERING CONSULTANTS
Contractor: AL JAZEERA AL HAMRA BUILDING CONT
Location: RAK



Project: TOWERS 01&02 OF BAY RESIDENCE AT HAYAT ISLAND PHASE 1

Owner : RAK PROPERTIES

Consultant : NEB ENGINEERING CONSULTANCY OFFICE

Contractor: AL OROBA CONTRACTING CO. LLC

Location: RAK



Project: G+M+10+ROOF

Owner : H.H. SHAIKH HUMAID BIN AHMED ALMUALLA

Consultant : ARABIAN GULF ENGINEERING CONSULTANCY GROUP

Contractor: AL MULTAQA CONSTRUCTION COMPANY

Location: RAK



Project: PROPOSED - G+M+6+R (**BUILDING 1**)
Owner: MOHAMAD ESSA JUMAAH ALI AL MANSORI
Consultant : RAK 4 DESIGN ENG. CONSULTANTS
Contractor: CONCORD BUILDING CONTRACTING
Location: RAK

Project: PROPOSED - G+M+6+P (**BUILDING 2**)
Owner: MOHAMAD ESSA JUMAAH ALI AL MANSORI
Consultant : RAK 4 DESIGN ENG. CONSULTANTS
Contractor: CONCORD BUILDING CONTRACTING
Location: RAK



Project: PROPOSED - G+3+R (**PLOT 36 & 38**)
Owner: ALI ISA JUMA ALI AL MANSOORI
Consultant : RAK ENGINEERING CONSULTANT
Contractor: AL TALEAA BUILDING CONTRACTING
Location: RAK

Project: HOTEL G+4+R
Owner : SULTAN SHAHEEN MOHAMED
Consultant : Arts of arch. Engineering Consultant
Contractor: AL HADEER BUILDING CONT.
Location: RAK



Project : PROPOSED BUILDING G+M+4+R
Owner: LATE D/O MR. EBRAHIM AL TAGHY
 (MOZA, HASAH, NORA, BASMA)
Consultant : ARABIAN GULF ENGINEERING
 CONSULTANCY GROUP
Contractor: AL BEDAYA BUILDING CONTRACTING
Location: RAK



Project: MOSQUE
Owner : GOVERNMENT OF RAS AL KHAIMAH
Consultant : BAWABT ALEMARAT ENGINEERING
 CONSULTANT
Contractor: AL AWAEL BUILDING CONTG.
Location: RAK



Project: BUILDING B + G + M +4 +R
Owner : ANAN ALI MOHAMMED AHMED
Consultant : KAYAN ENGINEERING CONSULTANTS
Contractor: BIN MAJED BUILDING CONTRACTING
Location: RAK

Project: (G + M+ 6 TYPICAL + TERRACE FLOOR + ROOF)

Owner : SHAIKHA MOHAMMED ABDULLAH RASHED

Consultant : AL HESN ENG.CONSULTANTS

Contractor: CONCORD GENERAL CONTRACTING

Location: RAK



Project: PROPOSED (G+3 + ROOF)

Owner : ALI ESSA AL MANSOORI

Consultant : RAK 4 DESIGN ENGINEERING CONSULTANTS

Contractor: AL TALEEA BUILDING CONTRACTING

Location: RAK

Project: G+M+4F+R BUILDING

Owner : MOH'D SULTAN MOH'D AL KHADI AL SHEHI

Consultant : HOME OF ARCHITECTURE ENGINEERING CONSULTANTS

Contractor: NUAIMI BUILDING CONTRACING

Location: RAK





Project: COLLEGE
Owner: HCT.ENGINEERING BLOCK
Consultant : ARABIAN GULF ENG. CONSULTANCY GROUP
Contractor: MOON BUI LDI NG CONTRACTI NG.
Location: RAK


Project: PROPOSED BUILDING (B+G+M+4+R)
Owner: IBRAHIM HAMDAN SEIF OBAID ALHALKEEM
 AL ZAABI
Consultant : AL ZEIN DESIGN ENGINEERING
 CONSULTANTS LLC
Contractor: DARAK CONSTRUCTION CO.
Location: RAK



Project : (2B+G+M+20 STORY BUILDING+R) SINGLE
Owner : MOHAMMAD AHMED ALI HASSAN RUQAIT AL ALI
Consultant : DESIGNER ENGINEERING CONSULTANTS
Contractor: AL ALI CONTRACTING
Location: RAK



Project : (2B+G+M+20 STORY BUILDING).TWIN
Owner : MOHAMMAD AHMED ALI HASSAN RUQAIT AL ALI
Consultant : DESIGNER ENGINEERING CONSULTANTS
Contractor: AL ALI CONTRACTING
Location: RAK





Project:- Unistate Living Bay
Client:- Unistate
Location:- AL Marjan Island
R.A.K

Project: 6 BUILDING G+2P+8T+R/ G+2P+10T+R
Owner : UNISTATE
Consultant : AL MAMAR ENGINEERING CONSULTANTS
Contractor: EDIFICE MIDDLE EAST
Location: RAK



Project: ABDULLAH BIN ALI ALSHARHAN SCHOOL OF ARTS & SCIENCES
Owner: AMERICAN UNIVERSITY OF RAK
Consultant : HOME OF ARCHITECTURE FOR ENGINEERING CONSULTANTS
Contractor: ENJAZ CONSTRUCTIONS
Location: RAK



Project: PROPOSED BUILDING - B+G +2M+20 FLOORS (3F OFFICES+ 17F RESIDENTIAL FLOORS)+R
Owner: MR. AHMED ESSA AHMED ALNAEEM
Consultant : NEXT ENGINEERING CONSULTANTS
Contractor: AL ALI BUILDING CONTRACTING
Location: RAK

Post Tension Projects Photos – UAQ

Project: BUILDING (B+G+2 MEZZ. +4 TYPICAL)
Owner : MR: MOHAMMED SALIM AL BAKHIT
Consultant : SPACE CONSULT
Contractor: AL NEEFA CONTRACTING CO.
Location: UAQ



Project: (Factory+ (B+G+4 Building) + (G+2Labor Accommodation)
Owner Mr. Abdullah Mohammad Abdul Aziz
Consultant ENJAZ ENGINEERING CONSULTANT L.L.C
Contractor: TMC GENERAL CONTRACTING
Location: U.A.Q



Project: PROPOSED G+6 RESIDENTIAL
Owner :AL SHEIKH MANSOOR IBRAHIM AHMAD
HAMAD ALMUALLA
Consultant : SYTA ENGINEERING CONSULTANTS
Contractor: TMC GENERAL CONTRACTING
Location: UAQ



Project: PROPOSED G+6 RESIDENTIAL
Owner : H.H SHEIKH ABDULLAH BIN SAUD BIN RASHID AL MUALLA
Consultant : DELTA ENGINEERING CONSULTANTS
Contractor: TMC GENERAL CONTRACTING
Location: UAQ

Project: PROPOSED BUILDING (G+M+10 FLOORS+R)
Owner : UMM AL QUWAIN CHAMBER OF COMMERCE
Consultant : MAZAYA CONSULTING ENGINEERS
Contractor: TMC GENERAL CONTRACTING
Location: UAQ



Project: PROPOSED G+4 2 building
Owner: H.H.SHEIKH FAISAL BIN ABDULLA AHMED AL MULLA
Consultant : MODULE ENGINEERING CONSULTANTS.
Contractor: AL NEEFA CONTRACTING CO
Location: UAQ





Project: PROPOSED (G+7 + HP) RESIDENTIAL /COMMERCIAL

Owner : H.H.SHEIKH FAISAL BIN ABDULLA AHMED AL MULLA

Consultant : AL NAKHEEL ENGINEERING CONSULTANTS LLC

Contractor: AL NEEFA CONTRACTING CO

Location: UAQ

Project: PROPOSED G+4 RESIDENTIAL

Owner : SHOAB ABDULLAH KHALEEFA BIN UMAIR AL ALI

Consultant : SYTA ENGINEERING CONSULTANTS

Contractor: TMC GENERAL CONTRACTING

Location: UAQ



Project: PROPOSED (G+4 + ROOF)

Owner : HAMD GHANEM AL SHAMSI AND FAISAL HASSAN IBRAHIM KALDARI

Consultant : SANMAR ENGINEERING CONSTRUCTIONS

Contractor: AL GHANEM GENERAL CONT. EST.

Location: UAQ

Project: PROPOSED (B+G+2+GYM)

Owner : UNION COOP

Consultant : FUTURE ART ENGINEERING CONSULTANCY

Contractor: AL NEEFA CONTRACTING CO.

Location: UAQ





ULTRAFORCE

CONSTRUCTION POST TENSION

LIST OF PROJECTS

LIST OF PROJECTS IN DUBAI

NO	Project	Owner	Consulant	Contractor
1	PROPOSED B+G+5 STOREY 5 BUILDING	ABDULAZIZ MOHAMMED S ALATHEL	MBA DUBAI ENGINEERING CONSULTANCY	AL ZAMALEK GENERAL CONTRACTING
2	LABOUR ACCOMMODATION G+4	MR / Abduljalil MahdiMohd Al Asmawi	GOLDEN SQUARE ENGINEERING CONSULTANTS	AL SHAMANDY CONSTRUCTION
3	APARTMENT BUILDING (B+G+7 FLOORS)	MOHAMMAD MAHTABUR RAHMAN	AL ABBASI ENG.CONSULTANTS	AL ZAMALEK GENERAL CONTRACTING
4	RESIDENTIAL BULDING G+3	AL GHURAIR INVESTMENT	AL TURATH ENGINEERING CONSULTANTS	THE ARAB CONTRACTORS
5	PROPOSED 2B+G+28+MECH FLOOR	KINGSTON HOLDING INTL. LIMITED	CANADIAN CONSULTANTS	GULF ASIA BUILDING CONTRACTING
6	PROPOSED BUILDING (G+4P+21)	SULIMAN ESSOP DOCKRAT	MIMAR EMIRATES ENGINEERING CONSULTANTS	AL ZAMALEK GENERAL CONTRACTING
7	G+1 (SHOPS & APARTMENT FLATS)	KHAMIS HAMAD KHAMIS ALBADWAWI	KLICK ENGINEERING CONSULTANT	JODRAN CONSTRUCTIONS
8	PROPRSED RESIDENTIAL BUILDING (2B+G+10+R)	MEYDAN LLC	360D ARCHITECTURAL DESIGN CONSULTANCY LLC	GARDINIA CONTRACTING
9	PROPRSED RESIDENTIAL BUILDING (2B+G+8 TYP)	MEYDAN LLC	360D ARCHITECTURAL DESIGN CONSULTANCY LLC	PRESTIGE CONSTRUCTIONS LLC
10	PROPOSED VILLA (G+1) – COMPOUND WALL	HASSAN ABDULLA HASSAN ALI ABDULLA	AL ROUYA AL MOTAKAMELA ARCH. CONSULTANTS	DOPA CONTRACTING LLC
11	LUXURY VILLA - LOWER GR + GR + FF + ROOF	MR. HAYDER JAWAD HASAN AL SARRAF	DESIGNERS TEAM CONSULTING ENGINEERS	NEW STARS CONTRACTING LLC
12	PROPOSED (B+G+2P+8 FLR.) COMMERCIAL/RESIDENTIAL BUILDING	AL FURJAN L.L.C.	360 DEGREES ARCITECTURAL DESIGN CONSULTANCY LLC	AL ADIB CONTRACTING
13	PROPOSED RESIDENTIAL BUILDING (G+2P+7 TYP.)	PRESCOTT ESTATE LIMITED	NATIONAL ENGINEERING BUREAU	AL FADA CONTRACTING & GENERAL MAINT. LLC
14	PROPOSED BUILDING (3B+G+2+R)	HESHAM ALSAYED AHMAD ALSAYED ABDURAHMAN AL HASHEMI	ERGA PROGRESS ENGINEERING CONSULTANTS	HASHIM CONTRACTING & GENERAL MAINT. CO. LLC
15	PROPOSED G+5 FLOORS LABOR ACCOMMODATION	ABDULLAH ATIYAH JASIM AL-MOHAMMED AHMED MOHAMMED KHAZAAL AL-MUSAWI MAHMOOD MOHAMMED KHAZAL KHAZAL	MIMAR ENGINEERING CONSULTANTS	AL SAFA CONTRACTING LLC
16	PROPOSED B+G+1 SHOPPING MALL	KHALID ABDULKARIM HUSSAIN ALMALIK	FUTURE ART ENGINEERING CONSULTANCY	AL SAFA CONTRACTING LLC
17	PROPOSED RESIDENTIAL BUILDING - G+2P+8	BIN SHAFAR HOLDING CO (LLC)	ARKIPLAN CONSULTING ARCH. & ENGINEERS	AL SHAFAR NATIONAL CONTRACTING L.L.C
18	PROPOSED RESIDENTIAL BUILDING - G+1P+8	BIN SHAFAR HOLDING CO (LLC)	ARKIPLAN CONSULTING ARCH. & ENGINEERS	AL SHAFAR NATIONAL CONTRACTING L.L.C
19	PROPOSED BUILDING (B+G+5 FLOOR+R)	IMAN DEVELOPERS	FEDERAL ENGINEERING CONSULTANCY	CJ TEC CONTRACTING LLC
20	BINGHATTI CREST – G+4P+19 FLOORS+ROOF	BINGHATTI PROPERTIES INVESTMENT LIMITED	SILVER STONE ENGINEERING CONSULTANTS	GRANADA EUROPE ENGINEERING CONSTRUCTION L.L.C
21	BINGHATTI CRESCENT – B+G+5 FLOORS+ROOF	BINGHATTI PROPERTIES INVESTMENT LIMITED	SILVER STONE ENGINEERING CONSULTANTS	GRANADA EUROPE ENGINEERING CONSTRUCTION L.L.C

22	G + 2P + 9 TYP.FLR + H.C	ISMAIL ABDULRAHMAN MOHAMEDBIN HAFIZ, MOHAMMAD ISMAIL ABDULRAHMAN BIN HAFIZ	AL HILAL ENGINEERING CONSULTANT	MAK OASIS CONTRACTING CO LLC
23	PROPOSED (2B+G+5) HOTEL BUILDING	MR. TIANSHENG HUANG (TIANFA REAL ESTATE DEV.)	HAO ARCHITECTS	MIAMI CONTRACTING LLC
24	PROPOSED (G+P+7) HOTEL BUILDING	MR. TIANSHENG HUANG	EMSQUARE ENGINEERING CONSULTANTS	MIAMI CONTRACTING LLC
25	RESIDENTIAL BUILDING	M/S. GULF GENERAL INVESTMENT CO.	CONIN INCORPORATED CONSULTANTS	MODERN BUILDING CONTRACTING CO LLC
26	PROPOSED BUILDING - G+M+P+10+R	SAJAN RIZWAN ASKERALI	EDMAC ENGINEERING CONSULTANT	PRESTIGE CONSTRUCTION LLC
27	PROPOSED BUILDING (B+G+2P+10TYP+P.H+OFFICE)	OSCAR REAL ESTATE LIMITED	ENG. ADNAN SAFFARINI DESIGN, SUPERVISOR & CONSULT	AL BUHAIRA CONTRACTING
28	PROP. G+4+ROOF RESIDENTIAL BUILDING	MR. ASHOK KUMAR BHATIA	CHAWLA ARCHITECTURAL CONSULTING ENGINEERS	SKR BUILDING CONTRACTING.
29	PROPOSED G+6 RESIDENTIAL BUILDING	PRESCOTT HOMES LIMITED	EMSQUARE ENGINEERING CONSULTANTS	SKR BUILDING CONTRACTING.
30	PROPOSED HOTEL APARTMENTS (UG+G+2P+7+R)	AL FURJAN LLC	360 D ARCH. DESIGN CONSULTANCY LLC	GARDINIA CONTRACTING
31	RESIDENTIAL VILLA+SERVICE BLOCK	ABDULLA AHMED KHALAF ABDULLA ALQUBAISI	TARGET ENGINEERING CONSULTANTS	MODULAR GENERAL CONTRACTING LLC
32	PROPOSED B+G+1+R RESIDENTIAL VILLA	MUSTAFA RAWJI	MODEL ENGINEERING CONSULTANTS	GMAMCO CONTRACTING LLC
33	PROPOSED G+1 VILLA	ALI AHMAD HUSSAIN ALJEZIRI AL TAMIMI	URBANHABITAT ARCH. CONSULTANTS	ORFALY BUILDERS BUILDING CONTRACTING LLC
34	PROPOSED B+G+1+R PRIVATE VILLA	SHAYAN VAKIL	FEDERAL ENGINEERING CONSULTANTS	PEERAJ CONSTRUCTION CO LLC
35	PROPOSED G+M+4 PARKING+15 COMMERCIAL & RESIDENTIAL - BLOCK D	SABITA AGARWAL	ISLAMIC ARCHITECTS CONSULTING ENGINEERS	VOCE INTERNATIONAL CONSTRUCTION
36	PROPOSED G+M+4 PARKING+15 COMMERCIAL & RESIDENTIAL - BLOCK E	SABITA AGARWAL	ISLAMIC ARCHITECTS CONSULTING ENGINEERS	VOCE INTERNATIONAL CONSTRUCTION
37	PROPOSED (B+G+M+9+R) BUILDING	M/S PARKLAND AVENUE LIMITED	CANADIAN ENGINEERING CONSULTANTS OFFICE	AL ZAMALIC GENERAL CONTRACTING L.L.C
38	PROPOSED (G+4+R) BUILDING	MS. IMANE EL KHAIRI & MR. MOHAMED ARIF BENKHADRA	URBANHABITAT ARCH. CONSULTANTS	AL ZAMALIC GENERAL CONTRACTING L.L.C
39	PROPOSED RESIDENTIAL BLDG. - G+9+R	MR. ROHIT SEBASTIAN ROY & MR. WALID SALAH MOHAMED AWAISS MABROUK	ESKAN ENGINEERING CONSULTANCY	VISION CONSTRUCTION LLC
40	PROPOSED BUILDING (B+G+1 FLOOR VILLA)	Mr. ALIA ABDULRAHIM AHMED ABDULLA MERDAS	ZA'ABEEL CONSULTING ENGINEERS	JEIKOR CONTRACTING COMPANY LLC
41	PROPOSED RESIDENTIAL BUILDING (G+9+R)	MR. WALID SALAH MOHAMED AWAISS MABROUK MR. MASOUD AHMAD ALI HASSAN ALZAROONI MR. ISMAIL ABDALLA ISMAIL ABDALLA	KAIZEN ARCHITECTURAL & ENGINEERING CONSULTANTS	VISION CONSTRUCTION LLC
42	PROPOSED RESIDENTIAL BUILDING (G+9+R)	MR. WALID SALAH MOHAMED AWAISS MABROUK	LAND MARK ENGINEERING CONSULTANTS	VISION CONSTRUCTION LLC
43	PROPOSED BUILDING (B+G+4+R)	AZIZI DEVELOPMENTS LLC	360° DEGREES ARCHITECTURAL DESIGN CONSULTANCY	AL QANDEEL CONTRACTING COMPANY L.L.C

44	<i>PROPRSED RESIDENTIAL BUILDING (G+1P+10)</i>	<i>FRONT LINE INVESTMENT MANAGEMENT LLC</i>	<i>LACASA ARCHITECTS & ENGINEERING CONSULTANTS</i>	<i>AL QANDEEL CONTRACTING COMPANY L.L.C</i>
45	<i>PROPOSED (G+4) RESIDENTIAL BUILDING</i>	<i>BILAL ZAKI HAMADE / MATASM BILLAH AHMAD TARIF ALMOUDAREYS, MOHAMED ESSA ABDULLAH AHMAD ALBAHRI, SAMEH NAGI THABET HAMMAD ELWADIA</i>	<i>BUREAU OF ENGINEERING STUDIES CONSULTING ENGINEERS</i>	<i>CITY CREEK CONSTRUCTION</i>

LIST OF PROJECTS IN ABU DHABI

NO	Project	Owner	Consulant	Contractor
1	3B+GR+MEZZ+18+SER.FL+ROOF	ADCE	ARCONSULT ENGINEERING CONSULTANTS	HASHIM CONTRACTING& GEN.MAINTENANCE CO.LLC
2	BUILDING 2B+G+M+4TYP.+roof	HUDA YOUSIF ALI AL ANSARI	UNIQUE ENGINEERING CONSULTANTS	HASHIM CONTRACTING& GEN.MAINTENANCE CO.LLC
3	3B+G+M+4TYPICAL+ROOF	KHALIFA AHMED KHALFAN	AL SUWEIDI ENGINEERING CONSULTANTS	HASHIM CONTRACTING& GEN.MAINTENANCE CO.LLC
4	BUILDING (3B+G+M+7F) C22-KHALIFA CITY	AHMED ALKINDI & MOHAMED ALDAHRI	M/S. JAMES CUBITT & PARYNERS.	HASHIM CONTRACTING& GEN.MAINTENANCE CO.LLC
5	BUILDING ((3B+G+M+6F)) C13-KHALIFA CITY	AHMED ALKINDI & MOHAMED ALDAHRI	M/S. JAMES CUBITT & PARYNERS.	HASHIM CONTRACTING& GEN.MAINTENANCE CO.LLC
6	GHAYATHI SHOPPING CENTER G+1	SALEM BIN RASHED BIN HAFEEZ AL MAZROOIE	BEIRUT BEIRUT CONSULTANT	SUMMOUR GEN. CONT. & MAINT. CO. L.L.C
7	Villa G+1	ESSA SALEH HUMAID AL KABI	ECO LIFE ENGINEERING CONSULTANTS	RED WAY CONTRACTING AND MAINTAINANCE
8	COMMERCIAL BUILDUNG	HUMAID SAEED HILAL	AL MASOODI ENG.CONSULTANTS.	AL SHUWEHAT CONT& GEN MAIT
9	PROPOSED 4B+G+12STORY	SHEIKH AHMED BIN HAMDAN BIN MOH AL NAHYAN	TEAM CONSUL ARCHITECTSENGINEER	HASHIM CONTRACTING& GEN.MAINTENANCE CO.LLC
10	RESIDANTIAL BULDING AT ADNES CAPITAL CENTER	AL FALAH PLAZA	AL SALAAM CONSULTING	HASHIM CONTRACTING& GEN.MAINTENANCE CO.LLC
11	BULDING 2B+G+5 STORY	H.E.RASHED SALEM SAIF	M Z ARCHITECTS	HASHIM CONTRACTING& GEN.MAINTENANCE CO.LLC
12	(503)PROPOSED NEW 2B+G+6F STOREY RESIDENTIAL	FLOURISH LAND HOLDINGS LTD	PIONEER ENGINEERING CONSULTANCY	A&M INTERATIONAL GEN.CONT.L.L.C
13	(504)PROPOSED 2B+G+6F MIXED USED RESIDENTIAL-RETAIL	FLOURISH LAND HOLDINGS LTD	M N FLORENCE ARCHITECTS LLC AL ISHRAF AL MUTAMAYYEZ ENG. CONSULTANCY	A&M INTERATIONAL GEN.CONT.L.L.C
14	JANANA TOWER 4B+G+M+16TYP. +ROOF	EPICO EMIRATES PROPERTY INVESTMENT COMPANY	PIONEER ENGINEERING CONSULTANCY LLC	ENGINEERING CONSTRUCTION & DEVELOPMENT COMPANY W.L.L
15	Execution,completion & maintenance of private development project stage sec se 45building c-54 to c-67 khalifa city	M/S CROWN PRINCE COURT (CPC)	(ADCE) ARCHITECTURE & PLANNING GROUP (APG)	capriole construction co .l.l.c
16	MOSQUE	GENERAL AUTHORITY OF ISLAMIC AFFAIRS & ENDOWMENTS	AL SUWEIDI ENGINEERING CONSULTANTS	KAYAN al mostqbal contracting & gen. maintemenance
17	2 B + G + 9 TYPICAL +ROOF (PLOT NO 9)	RASHED LAHEJ NASSER SAEED AL MANSOORI	HANNOVER CONSULTING ENGINEERS	ASQALAN CONSTRUCTION &DEVELOPMENT LLC
18	3 B + G + 9 TYPICAL +ROOF (PLOT NO 7)	FALAH MOHAMED FALAH AL AHBABI	AL AIN CONSULTING ENGINEERS	ASQALAN CONSTRUCTION &DEVELOPMENT LLC
19	2B + G + M + 6 + 2 R	M/S IMKAN PROPERTIES LIMITED	UNII ENGINEERING CONSULTANCE	SHAPOORJI PALLONJI MIDEAST LLC
20	THREE STORY RESIDENTIAL VILLA	ABDULKADER SHEIKH ABD ULKARDER	ABU DHABI CONCEPT CONSULTING ENGINEERS	AL YAZEEM BUILDING CONTRACTING

21	VILLA	MONA SAEED AL GENANE	CITY PLAN CONSULTING ENGINEERS	ESHRAQET AL MOSTAKBAL GEN CONT & MAINT EST
22	3 + G + 2M + 5 TYPICAL C14	HASHIM CONTRACTING& GEN.MAINTENANCE CO.LLC	NATIONAL ENGINEERING BUREAU	HASHIM CONTRACTING& GEN.MAINTENANCE CO.LLC
23	Execution,completion & maintenance of private development project stage sec se 4 building c-21 & C-27 & C-28 & C-31	MOHAMMED BAKHIT SAEED AL KETBI (3B+G+7TY + R)-C21 MOHAMED JABER ALSUWAIDI (3B+LG+G+12TY+ R) C27 AHMED JABER ALSUWAIDI (3B+G+9TY+ R) C28 SULTAN JABER ALSUWAIDI (3B+LG+G+14TY+ R) C31	H EBERGER ENGINEERING CONSULTING ENGINEERS	capriole construction co .l.l.c
24	2 B + G + 14 RESIDENTIAL STORY C1	SHKKH . RASHID BIN HUMAID AL NOAIMI	ERGA POROGRESS ENGINEERIMNG CONSULTANTS	HASHIM CONTRACTING& GEN.MAINTENANCE CO.LLC
25	RESIDENTIAL VILLA	MR.JAMAL MAJED AHMED AL GHOURIR	ROYAL BUREAU CONSULTANT.	BINMOOSA CONTRACTING L.L.C
26	3 B + G + M + 4 TYP + ROOF	KHALIFA AHMED KHALFAN	AL SEWEDY ENGINNERING CONSUTANT	HASHIM CONTRACTING& GEN.MAINTENANCE CO.LLC
27	3 B + G + M + 6 TYP + ROOF C 4	HASHIM CONTRACTING& GEN.MAINTENANCE CO.LLC	NATIONAL ENGINNERING BUREAU	HASHIM CONTRACTING& GEN.MAINTENANCE CO.LLC
28	2 B + G + M + 7 TYP C14	MR / MOHAMAD MATAR GHAITHA BAKHEET AL FALAHI	BAYATY ARCHITECTS .ABU DHABI	HASHIM CONTRACTING& GEN.MAINTENANCE CO.LLC
29	C57 COMMERCIAL BUILDING 2B+G+M+7TYP. +ROOF	MR.ALI MOHAMED AHAMED AL MAZROUI	ARENCO ENGINEERING CONSULTANTS	AL AHD GEN CONTRACTING & MAINTENANCE CO L.L.C.
30	C48 COMMERCIAL BUILDING 3B+G+M+15TYP. +ROOF	HEIRS ABDULLAH MUSFER SAIF AL SWEIDI AND FAMILY	TEAM CONSUL ARCHITECTSENGINEER	AL AHD GEN CONTRACTING & MAINTENANCE CO L.L.C.
31	VILLA	AHMED SAILAM SALAH SAILAM AL MOHRAME	ARCAL ENGINEERING CONSULTANTS	AHMED SAILAM SALAH SAILAM AL MOHRAME
32	MASJAD	MOHAMMED ABD AL RAHMAN AHMED HASHIM	ATOCAD ENGINEERING CONSULTANTS	SUGAR SPRING CONSTRUCTION COMPANY L.L.C.

LIST OF PROJECTS IN AJMAN

NO	Project	Owner	Consulant	Contractor
1	BUILDING (2B+G+3P+15 +HELIPAD). AFAMIA TOWER	DR/FAISAL ALI MOUSA AL NAQBI	INVESTMENT ENGINEERING CONSULTANCY L.L.C	FAM BUILDING CONTRACTING
2	2B+G+5P+10F+ROOF SMART TOWER	DR/FAISAL ALI MOUSA AL NAQBI	SIGMA ART ENGINEERING CONSULTANTS	FAM BUILDING CONTRACTING
3	PROPOSED G+2P+6+ROOF FLOORS	AHMED ABDULLA MUSTAFA ALMEHDHAR AL HASMI	AL NAKHEEL ENGINEERING CONSULTANT	AL-JAZIRA GENERAL CONTRACTING.
4	G+2+ROOF	MANAL MAHMOUD SOBH	GRAPHICS ENGINEERING CONSULTANTS	DALI ARTS BUILDING CONTRACTING
5	B+G+M+4TYP+ROOF	SHEIKH SAQR BIN ABDULLA AL QASIMI	GRAPHICS ENGINEERING CONSULTANTS	ULTRAPOWER CONTRACTING
6	2 Towers (G+6P+30 FLOORS)	MR /GHALEB KAMEL GABER	CANADIAN CONSULTANT	GULF ASIA CONTRACTING CO. L.L.C
7	(G+1) SHOPPING CENTER	H.H. SH. RASHID BIN HUMAID AL NUAIMI	PROARC ARCHITECTS & ENGINEERING CONSULTANTS	HI CONSTRUCTION TECH.
8	PROPOSED GROUND FLOOR BUILDING	HEIRS/SULTAN MAJED SULTAN BIN HASSAN AL SHAMSI	ROCK ENGINEERING CONSULTANTS	K & B BUILDING CONT. L.L.C
9	PROPOSED G+2 BUILDING	FATIMA ABDULLAMALAH	AL MANZIL ENGINEERING CONSULTANTS L.L.C	HUSSAIN AL REMEITHI BLDG. CONT.
10	RYAN INTERNATIONAL SCHOOL	AYSHA AL NUMAN	Al Zarooni Consulting Engineers	THREE STARS BUILDING CONTRACTING L.L.C
11	G+2 BUILDING	AHMED IBRAHIM AL JISMI	AL SAFIYA ENGINEERING CONSULTANTS	HUGE BUILDING CONTRACTING
12	G+2 BUILDING	ABDULLA HUSNI MOHAMMED ALOOSH	AL SAFIYA ENGINEERING CONSULTANTS	HUGE BUILDING CONTRACTING
13	SMART TOWER (2B+G+5P+10TYP+ROOF)	FAM REAL ESTATE DEVELOPMENT	SIGMA ART ENGINEERING CONSULTANTS	SUNDUS BUILDING CONTRACTING
14	GRD + 6 FLOORS, COMMERCIAL RESIDENCE	MR/MOHAMMED SAEED HUMAID MOHAMMED ALNUAIMI	ABDULLA MUKADAM Consulting Arch. Engineers.	AL ANDALIB BUILDING CONTRACTIG
15	2 BUILDING PROPOSED G+2 BUILDING	AHMED ABDUL GAFFAR MAKLA	TRUE ENGINEERING CONSULTANTS	AL FAI BUILDING CONTRACTING
16	PROPOSED G +4 BUILDING	FAREED L S SALAMA & NAZMI MAHMOUD AHMED WADI	TRUE ENGINEERING CONSULTANTS	Jama Building Cont. Est.
17	PROPOSED G + 1 BUILDING	AHMED NASSER AHMED AL REYASHI	TRUE ENGINEERING CONSULTANTS	HUSSAIN AL REMEITHI BLDG. CONT.
18	PROPOSED G + 3 BUILDING	SHEIKHA FATIMA RASHID AHMED AL MOALLA	TRUE ENGINEERING CONSULTANTS	Al Crystal General Contracting.
19	PROPOSED G+4+R BUILDING	ABDULLA HUSSAIN AHMMED ZENAL HAMMADI	AL REEF ENGINEERING CONSULTANTS	AL –JAZIRA GENERAL CONTRACTING
20	SCHOOL (G+1) AJMAN MODERN SCHOOL	ABDULLAH HUSAIN AL-SHAELAI	MAZAYA CONSLTING ENGINEERS	SAUD BUILDING CONT.

21	PROPOSED SCHOOL G + 2 (HABITAT SCHOOL)	SHEIKH/ABDUL AZIZ BIN HUMAID AL NUAIMI	PROARC ENGINEERING CONSULTANTS	OPTIMUM PATH CONSTRUCTION
22	PROPOSED G + 2 BUILDING	MANSOUR MAGDY MANSARD FARAG ELWERDANY	BU HAMAID ENGINEERING CONSULTANT	FAM BUILDING CONTRACTING
23	G+5	ALI AHMED ALI	AL NAKHEEL ENGINEERING CONSULTANT	AL ANDALIB BUILDING CONTRACTING
24	PROPOSED G+4+R BUILDING	ABDULLA AHMAD MOHAMMED AL RAEES AL JANAHI	AL REEF ENGINEERING CONSULTANTS	AL-JAZIRA GENERAL CONTRACTING.
25	PROPOSED G+4+R BUILDING	FATIMA HASSAN ADBUL RAHMAN HASSAN AL GANAHI	AL REEF ENGINEERING CONSULTANTS	AL-JAZIRA GENERAL CONTRACTING.
26	G+2BUILDING	MOHAMMAD EISA MOHAMMAD ISMAIL AL MARZUKI	AL MANZAL ENGINEERING CONSULTANTS	AL SOBKI BUILDING CONTRACTING
27	G+3 BUILDING	MOHAMMAD EISA MOHAMMAD ISMAIL AL MARZUKI	AL MADAEN ENGINEERING CONSULTANTS	AL SOBKI BUILDING CONTRACTING
28	PROPOSED BUILDING G+4	SALIM HUMAID MOHAMED ALI AL SUWEDI	AL RAWDAH ENGINEERING CONSULTANT	REBOU AL EMIRATE BUILDING CONTRACTING L.L.C.
29	BED ROOM+G+7FLOORS	MOHAMMAD MAHTAB RAHMAN, MOHAMMAD WALI RAHMAN QAZI	BARAJEEL ENGINEERING CONSULTANTS	AL ZAMALEK GENERAL CONTRACTING
30	G+1 BUILDING	TAHA BIN HUSSAIN BIN ABDULLA EL EISANI	BAROWORK ENGINEERING CONSULTANTS	ARMADA BUILDING CONTRACTING
31	G+2+ROOF	MOHAMMAD ABDULLA ALI ABDULLA	BAROWORK ENGINEERING CONSULTANTS	MANAZYL AL EMARAT BUILDING CONTRACTING
32	G+2+R	YAHYA IBRAHIM AHMED SOLAIMAN	BAROWORK ENGINEERING CONSULTANTS	MANAZYL AL EMARAT BUILDING CONTRACTING
33	G+2+R	ABDEL AZIZ ZAKARIYA AHMED	BAROWORK ENGINEERING CONSULTANTS	MANAZYL AL EMARAT BUILDING CONTRACTING
34	G+1 SCHOOL EXTENSION	ABDULLA HUSSAIN EL SHUALI	MAZAYA CONSLTING ENGINEERS	SAUD BUILDING CONT.
35	G+4	OBAID HASSAN HAMEED HASSAN EL HAJIRI	AL ROUDHA ENGINEERING CONSULTANTS	SAUD BUILDING CONT.
36	RESIDENIAL DEVELOPMENT G+3 (PLOT 313-431)	AL GHURAIR PROPERTIES	MSN+UPC	THE ARAB CONTRACTORS
37	RESIDENIAL DEVELOPMENT G+3 (PLOT 313-640)	AL GHURAIR PROPERTIES	MSN+UPC	THE ARAB CONTRACTORS
38	PROPOSED B+G+2 PRIVATE SCHOOLS	AL SHOLA PVT SCHOOL LLC	BARAKE ENGINEERING CONSULTANTS	THREE STARS BUILDING CONTRACTING L.L.C
39	PROPOSED G+4 BUILDING	MR. AZMAT MEHMOOD	TRUE ENGINEERING CONSULTANTS	SILVERGATE BUILDING CONTRACTING
40	G+1+5F	ABDEL RAHMAN MOHAMMED NASIR AL AWAIS+ALI MOHAMMED NASIR SALIM AL AWAID	SHARJAH ENGINEERING CONSULTANTS	AL JAZIRA INTERNATIOAL BUILDING CONTRACTING L.L.C.
41	G+4 BUILDING	ABDEL RAHMAN SALIM OBAID AL HAJIRI	GRAPHICS CONSTRUCTION ENGINEERING	AL SABAH BUILDING CONTRACTING L.L.C.
42	G+4 BUILDING	ZAHRA AHMED ABDULLAHAL MATOO AL SAWEDI	GRAPHICS CONSTRUCTION ENGINEERING	AL SABAH BUILDING CONTRACTING L.L.C.
43	G+4 TYP BUILDING	SALEM ABDULLA HAMAD RASHED AL SHAMSI	PROARC ARCHITECTS AND ENGINEERING CONSULTANTS	SADHANA CONTRACTING L.L.C.
44	1B+G+5P+12 FLOOR	FAM PROPERTY DEVELOPMENT L.L.C.	SIGMA ART ENGINEERING CONSULTANTS	FAM BUILDING CONTRACTING

45	PROPOSED G+2 BUILDING	MR. AAMIR MAHMOOD YAHYA TAJ MAHMOOD YAHYA	AL MANZIL ENGINEERING CONSULTANTS L.L.C	HUSSAIN AL REMEITHI BLDG. CONT.
46	NESTO COMPLEX(G+1P+4) & MALL (G+1)	H.H. SHEIKH AMMAR BIN HUMMAID AL NUAIMI	AL DESIGN CONSULTANCY AND TOWN PLANNING	SHAMLAN BUILDING CONTRACTING L.L.C.
47	PROPOSED BUILDING G+4TYP+ROOF	SALAH HASSAN SHANSHEEL	MAZAYA CONSLTING ENGINEERS	SHAMLAN BUILDING CONTRACTING L.L.C.
48	PROPOSED BUILDING G+2TYP+ROOF	SHAIKH RASHID BIN NASER ALNAIMI	MAZAYA CONSLTING ENGINEERS	SHAMLAN BUILDING CONTRACTING L.L.C.
49	PROPOSED G+3	MUHAMMED IQBAL PATEL /MOHAMED AREF	AL BENA ENGINEERING CONSULTANTS	SILVERGATE BUILDING CONTRACTING
50	PROPOSED VILLA+KITCHEN+ROOF+COMPOUND WALL	ABDULLAH EISSA BUSHEHAB ALSUWAIDI	AL GHAITH ENGINEERING CONSULTANTS	ADVANCED CONSTRUCTIONS
51	G +1+GUARD ROOM	MUNCIPILITY	INTERNATIONAL ENGINEERING CONSULTANTS	AL ANDALEEB BUILDING CONTRACTING
52	G+4P+25TYP +FLOOR +H.C	M/S STAR GIGA EST.PVT.	ENG ADNAN SAFFARINI	STAR SQUAR BUILDING CONT. LLC
53	SHOWROOM & LABOUR ACCOMODATION	ABDUL AZIZ BIN RASHID ALNUAIMI	FORESOGHT PATH LLC	OPTIMUM PATH CONSTRUCTION
54	PROPOSED BUILDING G+4TYP	MR EMAD BIN FOAD BAHRI	AL TURATH AL OMRANI	SAMA DUBAI BUILDING CONTRACTING LLC
55	PROPOSED G +2 BUILDING	KHALIL IBRAHIM ABDULLAH	AL MANAZIL ENGINEEING CONSALTANT	Al Crystal General Contracting.
56	BUILDING G +3FLOOR	SALAH HASSAN & SALMAN HAMEED	MAZAYA CONSLTING ENGINEERS	AL BAIT ALHANDASY BUILDING CONTRACTING LLC
57	G+4	SAEED BIN MOHAMED AND PARTNERS	ALTORATH CONSULTING ENGINEERS	DAR AL ASAS BUILDING CONTRACTING
58	G+8	GAMAL AL SHUIAILI	ABO HUMAID ENGINEERING CONSULTANTS	REBOU AL EMIRATE BUILDING CONTRACTING L.L.C.
59	G+4	MOHAMED AL GHAMLASY	AL MADAEN A ENGINEERING CONSULTANTS	REBOU AL EMIRATE BUILDING CONTRACTING L.L.C.
60	G+2	ZUHAIR GHALIB	AL REEF ENGINEERING CONSULTANTS	GAMA ENGINEERING CONSULTANTS
61	G+1	R HOLDING	MAZAYA CONSLTING ENGINEERS	LIWA INTERNATIONAL GENERAL CONTRACTING LLC
62	G+3+12	MOHAMED NASER AL SHAMSI	SHARJAH ENGINEERING CONSULTANTS	AL JAZIRA INTERNATIOAL BUILDING CONTRACTING L.L.C.
63	PROPOSED G . Floor building	FARAG AL NOMANI	AL REEF ENGINEERING CONSULTANTS	NASSER LOOTAH
64	PROPOSED G+4	EMAH FOUAD AL BAHARY	AL TURATH AL OMRANI	DAR AL ASAS BUILDING CONTRACTING
65	G+4+BUILDING	MR.YOSUF MOHAMMED ALI MOHAAED AL NUAIMI	MAZAYA CONSLTING ENGINEERS	SADHANA CONTRACTING L.L.C.
66	MASJID IN AJMAN	GENERAL AUTHORITY OF ASLAMIC AFFAIRS& ENDOWMENTS	AL NAKHEEL ENGINEERING CONSULTANTS	SAMA DUBAI BUILDING CONTRACTING LLC
67	G+2P+6TYPICAL	MR/ MOHAMMED AKRAM REHMAT	SAFIA ENGINEERING CONSULTANTS	AL MUSBAH BUILDING CONTRCTNG L.L.C
68	G +3P+6FL BUILDING	MR.NAJEEB HASSAN MOHAMMED EBRAHIM	AL NAKHEEL ENGINEERING CONSULTANTS	AL JAZIRA GENERAL CONTRACTING

69	G+4+R BUILDING	MR.SALEH SAEED OBAID ALMATROOSHI	MAZAYA CONSULTING ENGINEERS	SADHANA CONTRACTING L.L.C.
70	G+2+4 T	ABDALLA KHALEFA MOHAMMED BN HARB ABO MAHER	TRUE ENGINEERING CONSULTANTS	AL HASN AL GARBE
71	G+4	RASHED MOHAMMED RASHED ALNUAMAI	AL SAHEL ENGINEERING CONSULTANTS	AL SAMAH INTERNATIONAL
72	PRIVATE VILLA(GROUND ONLY)+SHED+GUARDROOM+BOUNDARY WALL	SHK SULTAN SAQER RASHED HUMAID AL NUAIMI	ARCHITECT ENGINEERING CONSULTANTS	PRESTIGE CONSTRUCTONS L L C
73	PROPOSED G+2 FLOOR	MR. MOHAMMED HAJI AGHAREZA SEYRAFIAN BABOLDASHTI	TRUE ENGINEERING CONSULTANTS	AL FAI BUILDING CONTRACTING
74	G+2 TYPICAL	MOHAMMED ALI SALAM ALI	DAR ALHANA ENGINEERING CONSULTANCY	EUROPEAN UNION BLDG.CONT.LLC.
75	GROUND +4TYP BUILDING	R.HOLDING	PROARC ARCHITECTS AND ENGINEERING CONSULTANTS	LIWA INTERNATIONAL GENERAL CONTRACTING LLC
76	MALL G+1 +ROOF	SALMAN MOUSTAFA ABDO	PROARC ARCHITECTS& ENG. CONSULTANTS	AL ZAMALEK GENERAL CONTRACTING
77	PROPOSED G+2 BUILDING	HUSSAIN ABDULLA ALI A REMEITHI	ALMANZI ENGINEERIN CONSULTANTS	HUSSAIN AL REMEITHI BLDG. CONT.
78	G+3+8 TYPICAL+ROOF 1157	KHALAD AL BORNO	ABDULLA MUKADAM CONSULTING ARCHITECTS ENGINEERS	AL ZAMALEK GENERAL CONTRACTING
79	G+3+8 TYPICAL+ROOF 1163	MOATAZ ALBORNO	ABDULLA MUKADAM CONSULTING ARCHITECTS ENGINEERS	AL ZAMALEK GENERAL CONTRACTING
80	G+3+10 TYPICAL+ROOF	HAMED BN RASHIED	MAZAYA CONSULTING ENGINEERS	AL ZAMALEK GENERAL CONTRACTING
81	G+4	SALAM ALI MOHAMMED AL YASE	TURE ENGINEERIN CONSULTANTS	JODRAN BUILDING CONT L.L.C
82	G+3TYP+ROOF	BADER KHALAD SAIED ABD ALLLA	AJMAN ENGINEERIN CONSULTANTS	HUZAM BUILDING CONT L.L.C
83	G+2TYPICAL+ROOF	ADEL MOHAMMED GASAM	AL ASRE ENGINEERIN CONSULTANTS	DAR ALAMARA BUILDING CONT L.L.C
84	PROPOSED MOSQUE (G+1) ABLUTION BLOCK	GENRAL AUTHORITY OF ISLAMIC AFFIRS & ENDOWMENTS	AL NAKHEEL ENGINEERING CONSULTANTS	AIAL NASER BUILDING CONTRACTING L.L.C
85	G + 6 +17 TYPICAIL + ROOR	OMAR KHALAD AL SARMENE	AL SAHEL ENGINEERING CONSULTANTS	TRAJANA BUILDING CONTRACYING
86	G + 1 + BUILDING	ABDALLAH MOHAMMED ALI ABDALLAH AL MAAZMI	AL HILAL CONSULTING ENGINEERING	PEPCO BUILDING CONTRACTING L.L.C
87	G +2 TYPICAL FLOOR	MUNIR AHMED SULIMAN AWHEEP	BARAKE ENGINEERING CONSULTANTS	SETARAH BUILDING CONTRACTING
88	G + 2 BUILDING	MR / ABRAHIM ABDULLA SALEH HAMMADI	TRUE ENGINEERING CONSULTANTS	ZAKHER BUILDING CONTRACTING
89	PROPOSED (1 B+G + 1 OFFICES + 3)	ABDULLATIF ABDULLA HUMAID ALSHIBA AL NUAIMI	TRUE ENGINEERING CONSULTANTS	ARDH AL KANANH BUILDING CONTRACTING
90	PROPOSED (G + 4 TYP)	MR / ABDULLAH SAMIR AHMED	ALASRI ENGINEERING CONSULTANTS OFFICE	ARMADA BUILDING CONTRACTING
91	G+M+3 +ROOF BUILDING	BAZ,GUL,RAZ,SHAH,FAIZ MUHAMMAD NIAZ MUHAMMED	GRAPHICS ENGINEERING CONSULTANTS	ALRAHEEQ ALMAKHTOOM BUILDING CONTRACTING
92	G+5+R BUILDING	MOHAMMED HANNAN SURUJ MIAH	GRAPHICS ENGINEERING CONSULTANTS	AL SULAMANIA CONTRACTING

93	(G+6P+20F+R) VISION TOWER	H.H SHK. AMMAR BIN HUMAID BIN RASHID AL NUAIMI	M/S AJ DESIGNS	GULF ASIA CONTRACTING CO. L.L.C
94	(G+6) BOULVER A	M/S AJMAN BOULEVERD LLC / NAPCO	CONSULTANT HSS	GULF ASIA CONTRACTING CO. L.L.C
95	(G+6) BOULVER B	M/S AJMAN BOULEVERD LLC / NAPCO	CONSULTANT HSS	GULF ASIA CONTRACTING CO. L.L.C
96	MALL/THE LIFE CO WELLNESS AND DETOX CENTER	FZ WELLNESS CENTER	BRADBROOK CONSULTING//MAZAYA CONSULTING ENGINEERS	JODRAN BUILDING CONT L.L.C
97	G + 2	BASHER BN BALTE	AL SALAM ENGINEERING CONSULTANTS	HABEBA BUILDING CONTRACTING
98	(B + G + 2 P +10 FLOOR + ROOF)	M/S / BAIT AL KHAIR SOCIETY	MAZAYA CONSULTING ENGINEERS	GULF ASIA CONTRACTING CO. L.L.C
99	MOSQUE	GENRAL AUTHORITY OF ISLAMIC AFFIRS & ENDOWMENTS	MANAZEL ENGINEERING CONSULTANT	AL JAZERAH AL HAMRA BLDG .CONT .EST
100	PROPOSED G+1 APARTMENT FLATS & SHOPS	JODRAN CONSTRUCTION L.L.C.	KLICK ENGINEERING CONSULTANTS	JODRAN CONSTRUCTION L.L.C.
101	PROPOSED BUILDING (G+ MEZ+2TYP)	RAJESH JOHARI , SAJJAN SINGH LODHA	AL HILAL CONSULTING ENGINEERING	CITY WIDE BUILDING CONT L.L.C.
102	PROPOSED GROUND FLOOR VILLA 7170	RASHID AHMED RASHID ABDALLA ALHOSANI	AL NAKHEEL ENGINEERING CONSULTANTS	COCHIN BUILDING CONTRACTING L.L.C
103	PROPOSED GROUND FLOOR VILLA 7168	SAEED SAHAL YASLEM ABDULLA BINISHAQ	AL NAKHEEL ENGINEERING CONSULTANTS	COCHIN BUILDING CONTRACTING L.L.C
104	G + 1 SHOW ROOM	KUTUB UDDIN FAZLUL , QAYOM UDDIN FAZLUL	ZL MANZIL ENGINEERING CONSULTANTS	AL AHRAR BUILDING CONTRCTING L.L.C.
105	G + 2 MEZ + 3 PARCING + 10 TYPICAL	FATAIM ABD AL RAHAMAN NADERE	AL NAKHEEL ENGINEERING CONSULTANTS	SAS BUILDING CONTRACTING L.L.C

LIST OF PROJECTS IN SHARJAH

NO	Project	Owner	Consulant	Contractor
1	BUILDING G+1P+5T	SALEH MUBARAK BANASHWAN	SHARJAH ENG. CONSULTANTS	Emirates int.const.LLC
2	BUILDING G+M+1	MOHAMED AHMED ABDULLAH	ARAB ENGINEERS	Emirates int.const.LLC
3	BUILDING G+2TPICAL	MOHAMED HUSSAIN MOHAMED	MAZYAA CONSULTING ENGINEERS	AL FURSAN BUILDING CONTRACTOR
4	B+G+5 TYPICAL	ALI HUSAIN ADDAY AL SHIMMARI	ARAB ENGINEERS AND CONSULTANTS	FORSAN AL AQSA CONTRACTING
5	G+6P+15TYPICAL+HEALTH CLUB+SERVICES	MR/ JABR MAHMOUD JABR DOOCHAN	SHARJAH ENG. CONSULTANTS	AYA CONSTRUCTION L.L.C.
6	FURNISHED APARTMENT BUILDING (G+5P+14 TYP.FLOOR).	MR/ MOHAMMED ABDULLATIF ALMANEA	MAZAYA CONSLTING ENGINEERS	BECON Construction L.L.C
7	PROPOSED G+1P+5 TYPAL	SAEED ABDULLAH BIN MUKHSHIN	SHARJAH ENG. CONSULTANTS	INVESTOR BUILDING CONTRACTING EST
8	PARKING SHED	Mr. Ali Al Mazrooae	BECON Construction L.L.C	BECON Construction L.L.C
9	PROPOSED MOSQUE	GOVERNMENT OF SHARJAH	AL NAHDA ENGINEERING CONSULTANTS	INVESTOR BUILDING CONTRACTING EST
10	G+1+5F	ABDEL RAHMAN MOHAMMED NASIR AL AWAI+ALI MOHAMMED NASIR SALIM AL AWAI	SHARJAH ENGINEERING CONSULTANTS	0
11	G+5+15F	AL SHEIKHA HAMDA KHALID KHALID AL QASIMI WA SHARAKAOHA	ORCAD ENGINEERING CONSULTANTS	AL JAZIRA INTERNATIOAL BUILDING CONTRACTING L.L.C.
12	G+5 BUILDING	MR. MOHAMED SALEH ABDULLA AL ZARONI	INVESTMENT ENGINEERING CONSULTANCY PLANNING	AL KARNAK BUILDING CONTRACTING
13	PROPOSED G+2 BUILDING	MUHAMMAD SALEEM MORSALEEN AND PARTNERS	AL NAKHEEL ENGINEERING CONSULTANTS	AL ISTEKRAR BUILDING CONTRACTING L.L.C.
14	PROPOSED BUILDING G+5P+15TYP	SALEM SAEED OMAIR AL JABERI	SHARJAH ENGINEERING CONSULTANTS	KABEL BUILDING CONTRACTING L.L.C.
15	G +P +6TYP	MR ALI OBAID BELRESHEED	SHARJAH ENGINEERING CONSULTANTS	ARMAN BUILDING CONTRACTINGCO.LLC
16	MOSQUE	SHARJAH GOVERNEMENT	INTERNATIONAL CENTER ENGINEERING CONSULTANTS	BELRESHEED BUILDING CONTRACTING
17	G+5+15T	AHMED ALI AL MAZROEI	SHARJAH ENGINEERING CONSULTANTS	INVESTOR BUILDING CONTRACTING EST
18	G+2P+5TYP	MR.SALEH ABDULLA AHMED SAEED ALADOOL	SHARJAH ENGINEERHNG CONSULTANTS	AL JAZIRA INTERNATIOAL BUILDING CONTRACTING L.L.C.
19	G+2P+5TYP	MR.YOUNIS ABDELAZIZ ABDELRAHIM ALNIMR	SHARJAH ENGINEERHNG CONSULTANTS	IDEAL BUILDING CONTRACTING EST

20	SCHOOL (G+1) SHARJA MODERN SCHOOL	KHALEFA MASBH AHMED SEIF AL TAENEGE	AL ASAMA ENGINEERING CONSULTANTS	IDEAL BUILDING CONTRACTING EST
21	G+2P+5TYPICAL FLOORS	SHEIKHA HAMAD KHALID KHALID AL QASSIMI	ORCHID ENGINEERING CONSULTANTO	FORSAN AL AQSA CONTRACTING
22	G + 1.5 + 6 TYPICAIL	OBAID HASSAN HAMEED HASSAN EL HAJIRI	INTERNATIONAL ENGINEERING CONSULTANTS	MUDIN AL EMARATE BUILDING CONT L.L.C
23	MALL (G+1) BUILDING (G+4TYPICAIL+ JUARD ROOM	MOHAMEED NASSER SALAM AL AWAS AL SHAMASE	SHARJAH ENGINEERING CONSULTANTS	BELRESHEED BUILDING CONTRACTING
24	1_4 AL JADA DEVELOPMENT	M/S ARADA DEVELOPMENT L . L . C .	M/S. ARIF& BINTOAK CONSULTING ARCHITECTS	AL JAZEERA INT.BLDG CONT .L.L.C
25	B + G + 3 TPYCIAL FLOOR	SOAAD ABDULLAH LOTFE ALI AL HARMOZY	SHARJAH ENGINNERING CONSUTANT	MODERN BUILDING CONTRACTING CO . L.L.C.
26	poropesd (g + 6typ)	RASHID AHMED RASHID ABDALLA ALHOSANI	SHARJAH ENGINEERING CONSULTANTS	INVESTOR BUILDING CONTRACTING EST
27	PROPOSED MAJLIS BLOCK	SHIEKH SULTAN ABDULLA AL NOAIMI	AL NAKHEEL ENGINEERING CONSULTANT	Splash Building contracting .LLC

LIST OF PROJECTS IN RAK

NO	Project	Owner	Consulant	Contractor
1	State Audit Institution Abu Dhabi, U.A.E. B+G+6 FLOOR	H.H. SHEIKH MANSOUR BIN ZAYED AL NAHYAN'S ENGINEERING OFFICE	ALTORATH CONSULTING ENGINEERS	AL DIYAR GENENERAL CONTRACTING CO. LLC
2	G+M+13 STORY BUILDING	MR/AHMED ABDULLAH AIL SALMAN AL MUHAIRI	AL ZEIN ENGINEERING CONSULTANTS	Neptune construction
3	2B+G+M+16+R BUILDING).	MOHAMMAD AHMED ALI HASSAN RUQAIT AL ALI	DESIGNER ENGINEERING CONSULTANTS	ALALI CONTRACTING
4	2B+G+M+20TYPICAL+TERRACE +ROOF). SINGLE	MOHAMMAD AHMED ALI HASSAN RUQAIT AL ALI	DESIGNER ENGINEERING CONSULTANTS	ALALI CONTRACTING
5	2B+G+M+20 STORY BUILDING). TWINS	MOHAMMAD AHMED ALI HASSAN RUQAIT AL ALI	DESIGNER ENGINEERING CONSULTANTS	ALALI CONTRACTING
6	G+M+13TYPICAL+TERRACE +ROOF).	MOHAMMAD AHMED ALI HASSAN RUQAIT AL ALI	DESIGNER ENGINEERING CONSULTANTS	ALALI CONTRACTING
7	G+M+6 BUILDING	SAIF ALI ABDULLHA AL JARWAN	ARABI AN GULF ENGI NEERI NG CONSULTANCY GROUP	Neptune construction
8	UNISTATE LIVING BAY (G+2P+7T BUILDING)	UNISTATE	UNISTATE	EDIFICE MIDDLE EAST
9	G + M+ 6 Typical + Terrace Floor + Roof	SHAIKHA MOHAMMED ABDULLAH RASHED	AL HESN ENGINEERING CONSULTANTS	Concord general contracting
10	(G+2+7T+R/G+2P+10T+R/G+2P+8T+R) 6 BUILDING	UNIESTATE	AL MAMAR ENGINEERING CONSULTANT	EDIFICE MIDDLE EAST
11	G+4+R	SULTAN SHAHEEN MOHAMMAD	ARCHITECTURAL ARTS ENGINEERING CONSULTANTS	AL HADEER BUILDING CONTRACTING
12	G+4F	MOHAMMAD HAMDAN AHMED AL MALIK AL SHEHI	AL HASSAN ENGINEERING AND CONSULTANTS	AL TALEEA BUILDING CONSTRUCTION
13	VILLA DORAIN	JUMA EISA JUMA AL MANSOORI	RAK 4 DESIGN ENGINEERING CONSULTANTS	AL TALEEA BUILDING CONSTRUCTION
14	G+M+10 ROOF FLOOR BUILDING	H. H. SHAIKH HUMAID BIN AHMED AL MUALLA	ARABIAN GULF ENGINEERING CONSULTANCY GROUP	AL MULTAQA BUILDING AND CONSTRUCTION COMPANY LIMITED
15	G+M+4+R BUILDING	MR. MOHAMED SULTAN MOHAMED AL QADI	HOME OF ARCHITECTURE	AL NUAIMI GROUP L.L.C.
16	PROPOSED BUILDING G+2M+3TYP	AL SAEED REAL ESTATE INVESTEMENT AND DEVLOPEMENT	MAGESTIC CONSLTING ENGINEERS	AL DYAR BUILDING CONTRACTING
17	PROPOSED BUILDING G+2M+6TYP	SAIF ABDULLAH ALI AL GARWAN	ARABIAN GULF ENGINEERING CONSULTANCY GROUP	AL BEDAYA BUILDING CONTRACTING
18	PROPOSED Mosque	islamic authority annd awqaf affairs	next engineering consultant	Al Raslan building contracting
19	PROPOSED MOSQUE	GOVERNMENT OF RAK	BAWABAT ALWEMARATE ENGINEERING CONSULTANT	AL AWAEI BUILDING CONTRACTING



20	G+2M	SAID MOHAMMED ABRAHIM ALMOUSA AL NAUIMI	AL ZAIN ENGINEERING CONSULTANTS	AL IBTIKAR REAL ESTATE
21	PROPOSED G+2 FLOOR	MR. MOHAMMED HAJI AGHAREZA SEYRAFIAN BABOLDASHTI	TRUE ENGINEERING CONSULTANTS	AL FAI BUILDING CONTRACTING
22	G+3 TYPICAL +ROOF	ALI ESAA AL MANSOORI	RAK 4 DESIGN ENGINEERING CONSULTANTS	AL TALEEA BUILDING CONSTRUCTION
23	G+M+4+ROOF FLOOR BUILDING	H.H.AMMAR BIN HUMAID BIN RASHSHED AL NUAMI	ARABIAN GULF ENGINEERING CONSULTANCY GROUP	DARAK CONSTRUCTION CO.
24	SAFA MALL (G+M+R).	IBRAHIM HAMDAN SEIF OBAID ALHALKEEM AL ZA'ABI	OPTIONS ENGINEERING CONSULTANT	TAIF AL MADINA CONTRACTING L.L.C.
25	G + 2 MEZZ + ROOF	SHAFEK GOMAA YOUSSEF MOHAMMED	EBTAKER CONSULTING ENGINEERS	FAST BUILDING CONTG
26	G + 4 TYPICAIL	SAEIF ALI ABDULLAH AL SHAMASE	AL DAEAA ENGINEERING CONSULTANTS	AL QANAA BUILDING CONTRACTING
27	G+M+4+R	MR/ ABDULLA AHMED RASHED AL NUAMII	ARABIAN GULF ENGINEERING CONSULTANCY GROUP	AL NUAIMI GROUP L.L.C.
28	B + G + 1 + R	MR/ ABDULLA AHMED RASHED AL NUAMII	ARJAN ENGINEERING CONSULTANT	AL NUAIMI GROUP L.L.C.
29	G + M + 6 TYP	ABDULLA MAJAD AL MASAFRE	AMOCO ENGINEERING CONSULTANT	AL CAPTAIAN BUILDING CONTRACTING
30	MOSQUE	GENRAL AUTHORITY OF ISLAMIC AFFAIRS & ENDOWMENTS	NEXT ENGINEERING CONSULTANT	AL WEAAM BUILDING CONTRACTING
31	B + G + M + 4 TYP	ANAN ALI MOHAMMED AHMED	KAYAN ENGINEERING CONSULTANT	BIN MAJAD BUILDING CONTRACTING
32	BUILDING B + G + M +4 +R	EBRAHIM HAMDAN SAIF OBAID ALALKEEM ALZAABI	AL ZEIN DESIGN ENG. &CONSULTANTS L.L.C	DARAK CONSTRUCTION CO.
33	G + 3 + R (209010169)	MR / MOHAMED EISA AL MANSORY	RAK 4 DESIGN ENGINEERING CONSULTANTS	Concord general contracting
34	G + 3 + R (209010171)	MR / MOHAMED EISA AL MANSORY	RAK 4 DESIGN ENGINEERING CONSULTANTS	Concord general contracting
35	MAJLIS BLOCK	MR. SAEED IBRAHIM OBAID ALI AL NAIMI.	AL ZAIN ENGINEERING CONSULTANTS	ARAB CONSTRUCTION LLC.
36	G +2 MEZ+ 6 TYPICAIL + ROOF (312010022)	MR / MOHAMED EISA AL MANSORY	RAK 4 DESIGN ENGINEERING CONSULTANTS	Concord general contracting
37	OFFICE BUILDING	KHADJA AHMED MOHAMMED AL KHAL AL SHAHE	AL HASAN ENGINEERING CONSULTANTS	AL SAQR BUILDING CONTRACTING L.L.C.

LIST OF PROJECTS IN UAQ

NO	Project	Owner	Consulant	Contractor
1	Factory+ (B+G+4 Building) + (G+2Labor Accommodation)	Mr. Abdullah Mohammad Abdul Aziz	ENJAZ ENGINEERING CONSULTANT L.L.C	TMC GENERAL CONTRACTING & ELECTROMECHANIC L.L.C
2	PROPOSED G+6 RESIDENTIAL	H.H SHEIKH ABDULLAH BIN SAUD BIN RASHID AL MUALLA	DELTA ENGINEERING CONSULTANTS	TMC GENERAL CONTRACTING & ELECTROMECHANIC L.L.C.
3	PROPOSED G+6 RESIDENTIAL	H.H SHEIKH MAJID BIN SAUD BIN RASHID AL MUALLA	DELTA ENGINEERING CONSULTANTS	TMC GENERAL CONTRACTING & ELECTROMECHANIC L.L.
4	G+4 BUILDING	HAMD GHANEM AL SHAMSI AND FAISAL HASSAN IBRAHIM KALDARI	SANMAR ENGINEERING CONSTRUCTIONS	AL GHANEM GENERAL CONT. EST.
5	PROPOSED G+M+4+PH TWO BUILDINGS	SHEIKH FAISAL BIN ABDULLAH BIN AHMED AL MULLAH	MEDUL ENGINEERING COSULTANTS	AL NEEFA CONTRACTING CO.LLC
6	G+6 RESIDENTIAL BUILDING	H.H SHEIKH MANSOOR IBRAHIM AHMED HAMAD ALMULLA	SYTA ENGINEERING CONSULTANTS	TMC GENERAL CONTRACTING&Electomechanic L.L.C
7	G+4 RESIDENTIAL BUILDING	SHOAIB ABDULLAH KHALEefa BIN UMAR AL ALI	SYTA ENGINEERING CONSULTANTS	TMC GENERAL CONTRACTING&Electomechanic L.L.C
8	G +6 TYPICAL	ALI MOHAAED AL KABSE	AL SAFA ENGINEERING CONSULTANTS	AL SaLMEE COTRACTING .EST
9	B + G + 2 MEZZ + 4 TYPCIAL (211 & 212)	MR / MOHAMED SALIM AL BAKHIT	PIONEER ENG CONSULTANT	AL NEEFA CONTRACTING CO.LLC
10	G + 7 + PH BUILDING	SHK FAISAL BIN ABDULLAH AL MULLA	AL NAKHEEL ENG CONSULTANT	AL NEEFA CONTRACTING CO.LLC


CONSULTANT APPROVALS



Project	B+G+1F+R Villa Plot No. 6316562 (Parkway- 65)				
PREQUALIFICATION SUBMITTAL					
Submittal No.	01	Rev.	00	<input checked="" type="radio"/> New submittal <input type="radio"/> Re-submittal	Submittal Date 03/10/2022
Company Name	ULTRA FORCE POST TENSION CONCRETE LLC				
Country of Origin	UAE	<input checked="" type="radio"/> Specified		<input type="radio"/> Alternative	
Work Activity	Post Tensioning Work				
Conducted Work	<input type="radio"/> Architecture <input checked="" type="radio"/> Structure <input type="radio"/> Electrical <input type="radio"/> Mechanical <input type="radio"/> Other _____				
Contact Person Name:					
Tel:	+971-4-3232830				
Fax:					
P O B	297				
Email:	Ahmad Ashraf <ahmadasraf0507006996@gmail.com>				
BoQ ref.			Specs ref.		
Attached	Data Sheet	Profile	Catalogue	Calculations	Samples
	<input type="radio"/>	<input checked="" type="radio"/>	<input type="radio"/>	<input type="radio"/>	<input type="radio"/>
Other:	<input type="radio"/>				
Prepared by Name	Mohammed Asiq		Project Manager Name Shadab Najmi		
Signature			Signature 		
Received by Consultant					
Name	Marwan Kassem		Signature		Date
Consultant comments					
<p>* No objection to M/s ultraforce post tensioning as PT specialist subject to performance at the site.</p> <p>* Shop drawings, material, technical submittals to be submitted for review & approval.</p> <p>* Full design & calculation to be submitted for review & approval</p>					
<input type="radio"/> Approved	<input checked="" type="radio"/> Approved With Comments		<input type="radio"/> More Info Required		<input type="radio"/> Rejected
Commented by	Name Marwan Kassem		Signature		Date
QA/QC					
Project Manager					
Received by contractor					

* PT specialist is fully responsible for the whole slabs work including but not limited to PT work, steel rft, MEP openings, etc --

* stressing reports, deshuttering confirmation, design & execution letters to be provided in due course.

Project	RESIDENTIAL BUILDING (B+G+5F+R) ON PLOT NO.: JVC 11WMRP004 J.V.C , DUBAI, UAE					
PREQUALIFICATION SUBMITTAL						
Submittal No.	05	Rev.	00	<input checked="" type="radio"/> New submittal <input type="radio"/> Re-submittal	Submittal Date	07/06/2022
Company Name	M/s. Ultra force construction LLC					
Country of Origin	UAE			<input checked="" type="radio"/> Specified	<input type="radio"/> Alternative	
Work Activity	Post tensioning works					
Conducted Work	<input checked="" type="radio"/> Architecture	<input checked="" type="radio"/> Structure	<input type="radio"/> Electrical	<input type="radio"/> Mechanical	<input type="radio"/> Other	
Contact Person Name: Eng.Ahmed Farrag						
Tel:	050-3575844 , 04-3232830					
Fax:						
P O B	77870					
Email:	upcuuae2020@gmail.com , ahmadasraf0507006996@gmail.com					
BoQ ref.	Bill no.03			Specs ref.		
Attached	<input checked="" type="radio"/> Data Sheet	<input checked="" type="radio"/> Profile	<input checked="" type="radio"/> Catalogue	<input type="radio"/> Calculations	<input type="radio"/> Samples	<input type="radio"/> Other:
Prepared by Name	Nithul Jay			Project Manager Name		
Signature			Signature			
Received by Consultant						
Name	Signature			Date		
Consultant comments						
Approved As Noted:						
<p>objection for M/s Ultra force construction subject to:</p> <ol style="list-style-type: none"> 1. Engineer works has to be at the expected levels and details. 2. All PT designs slabs has to be designed and guaranteed by PT Contractor, including an RC work might be within the PT slab such as but not limited to (beams, reactions, etc.). 3. Material and shop drawings to be submitted. 4. Confirmation letter on the provided slabs thickness to be provided before 						
<input checked="" type="radio"/> Approved	<input checked="" type="radio"/> Approved With Comments			<input type="radio"/> More Info Required	<input type="radio"/> Rejected	
Commented by	Name			Signature		Date
QA/QC						
Project Manager	A. El Seidy					13/06/2022
Received by contractor						

→ proceeding with the raft works.
→ S11- performance at the project.

Project DXB-127 - Residential Building 2B+G+5+Roof, JVT-03-E-MRA-003,JVT,Dubai

PREQUALIFICATION SUBMITTAL

Submittal No. PJ51-C-009 **Rev.** 01 **New submittal** ☐ **Re-submittal** ☒ **Submittal Date** 10/06/2022

Company Name Ultra force construction post tension

Country of Origin UNITED ARAB EMIRATES **Specified** ☐ **Alternative** ☒

Work Activity POST TENSION WORKS



Conducted Work ☐ **Archite** ☒ **ture** ☐ **YES** ☐ **Struct** ☐ **ure** ☐ **Electrical** ☐ **Mechanical** ☐ **Other**


Contact Person Name:

Tel: +97143232830
Fax:
P O B
Email: upcuao@gmail.com

BoQ ref. **Specs ref.**

Attached **Data Sheet** ☐ **Profile** ☐ **Catalo** ☐ **gue** ☐ **Calculations** ☐ **Samples** ☐ **Other:** ☐ **PREQUALIFICATION**

Prepared by Name ARJUN A J **Project Manager Name** FOR ARJUN A J
Signature  **Signature** 


Received by Consultant
Name **Signature**  **Date** 10/06/2022


Consultant comments


The final approval subject to the following:
1. The quality of producing the shop drawings and design.
2. The performance at site.
3. All EHS regulations to be strictly followed at site.
4. Validity of licenses and certificates contractor's responsibility

☒ **Approved** ☒ **Approved With Comments** ☒ **More Info Required** ☒ **Rejected**

Name **Signature** **Date**

Commented by **Signature**  **Date**

QA/QC **Signature**  **Date**

Project Manager **Signature**  **Date**

Received by contractor

Project	G+9 Typical +Roof		
Client	Walid Salah Mohamed Awais Mabrouk / Ismail Abdalla Ismail Abdalla / Masoud Ahmad Ali Hassan	Ref.	Lhwan/SA/005
Consultant	KAIZEN ARCHITECTS & ENGINEERS	Date	27/1/2022
Contractor	VISION CONSTRUCTION LLC 659430	Plot No.	6437630

PREQUALIFICATION SUBMITTAL OF SUB-CONTRACTORS/SPECIALISTS

Discipline/ Activity	Post Tension Slab
Proposed Name	ULTRA FORCE-CONSTRUCTION-POST TENSION

List of attachments to this form:	Supporting Documents	
	Attached	Not Applicable
<input checked="" type="checkbox"/> Statement of relevant experience		
<input checked="" type="checkbox"/> Statement of ownership / origin		
<input checked="" type="checkbox"/> Resources Statement (labour, machinery & equipment)		
<input checked="" type="checkbox"/> Management Structure		
<input type="checkbox"/> Affiliation with International Firms		
<input checked="" type="checkbox"/> Others / Photographs of relevant projects		

Contractor's Stamp and Signature

Consultant's Stamp and Signature


FOR CONSULTANT

 Submittal is: ☐ Approved ☒ Approved as noted ☐ Revise and resubmit ☐ Rejected

CONSULTANTS COMMENTS

* Contractor to comply with project & authority requirements
 * Approval is subjected to below:
 ⇒ Approval of contractor's design by authorities
 ⇒ Contractor's performance at site in terms of quality, safety & project duration.
 ⇒ Providing of competent team with experienced supervision.

27/1/22

CONSULTANT Signature & Stamp Date: 3-2-2022	Received: Name: Signature: Date:
--	---

**PREQUALIFICATION SUBMITTAL OF
SUB-CONTRACTORS/SPECIALISTS**

Project	Mixed Used Building 4B+ G + 14 Floor +Roof		
Client	Mr. Abdulrazak Ali Alzarouni	Ref.	SUB-CON-004
Consultant	Kaizen Architects & Engineers	Date	8-Apr-23
Contractor	Al Wathba Building Contracting	Plot No.	3731309




PREQUALIFICATION SUBMITTAL OF SUB-CONTRACTORS/SPECIALISTS

Discipline/ Activity	Prequalification for Post Tension works
Proposed Name	M/s Ultra Force Construction LLC

List of attachments to this form:	Supporting Documents	
	Attached	Not Applicable
<input type="checkbox"/> Statement of relevant experience		
<input type="checkbox"/> Statement of ownership / origin		
<input type="checkbox"/> Resources Statement (labour, machinery & equipment)		
<input type="checkbox"/> Management Structure		
<input type="checkbox"/> Affiliation with International Firms		
<input type="checkbox"/> Others / Photographs of relevant projects		

Contractor's Stamp and Signature		Consultant's Stamp and Signature	
AWBC Project Manager: Rable Megahed:  			
FOR CONSULTANT			
Submittal is:	<input type="checkbox"/> Approved	<input checked="" type="checkbox"/> Approved as noted	<input type="checkbox"/> Revise and resubmit <input type="checkbox"/> Rejected

CONSULTANTS COMMENTS	
approved subject to;	
1- submit all material for approval .	
2- submit design calculation for project for our review and DM approval .	
3-submit method of statement and shop drawing along with design elongations .	
4- submit test certificate of jack stressing before start of work .	
5- work should as per project specification and authority regulation .	
6- submit warranty of work .	

CONSULTANT Signature & Stamp	Received:
 Date: 10/04/2023	Name:  Signature:  Date: 10/4/2023

APPROVAL OF SUB-CONTRACTOR / SUPPLIER

SECTION A - CONTRACTOR	Project Name:	Construction, Completion, Testing, Commissioning and Defects Remediation of Towers 01 & 02 of Bay Residences Phase-I at Hayat Island in Mina Al Arab, Ras Al Khaimah, United Arab Emirates.		Project Code: 20040 / P-226	
	Plot No / Location:	Mina Al Arab, Ras Al Khaimah, United Arab Emirates.		Date: 14/12/2022	
	Main Contractor:	M/s. AL OROBA CONTRACTING CO L.L.C		Ref. No: 20040/P-226/OCC/ PQ/ STRC/ 0014	
	Rev.	00			
SECTION A - CONTRACTOR	Department:	<input type="checkbox"/> Architectural <input type="checkbox"/> Civil <input type="checkbox"/> Electrical <input type="checkbox"/> Mechanical <input checked="" type="checkbox"/> Structural <input type="checkbox"/> Others			
	Work Description:	Pre-qualification for M/s. ULTRA FORCE CONSTRUCTION L.L.C - For Post tension works			
	S.No.	NEB Specified Sub-Contractor / Supplier	Same As Specified	Alternative Proposed Sub-Contractor / Supplier	
			N.A.	M/s. ULTRA FORCE CONSTRUCTION L.L.C	
SECTION A - CONTRACTOR	Enclosure: Pre qualification (3 Hard + 1 Soft)				
	Reason for Alternation:				
	Submitted By:	AL OROBA CONTRACTING CO. LLC - RAK Branch Eng. Gamal Abdel Hamid		Signature:	Date: 14/12/2022
	Received By:	M/s. National Engineering Bureau		Signature:	Date:
SECTION B - CONSULTANT	Status: <input type="checkbox"/> Approved <input checked="" type="checkbox"/> Approved as noted <input type="checkbox"/> Resubmit <input type="checkbox"/> Rejected				
	Comments: (Refer to NEB -SF37)	Refer to comments on the attached sheet			
SECTION B - CONSULTANT	Reviewed By:	Eng. Amro Saleh (R.E)		Signature:	Date: 19/12/2022
SECTION C - RAK PROPERTIES	Status: <input type="checkbox"/> Approved (A) <input checked="" type="checkbox"/> Approved With comments (B) <input type="checkbox"/> Rejected (C)				
	RAK Properties Comments:				
	No objection - follow Consultant comments				
SECTION C - RAK PROPERTIES	Disipline Engineer :	Name:	Date :	Signature:	
		M-Zakir Hussain	20/12/2022		
	CM :	Anees Abubaker	21/12/22		
	COO :	Mohammad Al Tair	21/12/22		
Standing Instructions: Any deviation from specifications, cost savings exercise process must be carried out prior to sign off A- Approved, proceed with work- Contractor can proceed to procure, fabricate, install & construct. B - Approved as noted- Contractor may proceed to procure, fabricate, install & construct in accordance and incorporating Engineer's comments C- Rejected, review and resubmit- Contractor to resubmit for approval following incorporating Engineer's comments prior to proceed with work.					
Note: Any action, instruction or consent to be made or given by RAK Properties representative under this procedure shall not in any way whatsoever relieve the Contractor of any obligation under this contract.					

<p>The Employer</p> <p>HESHAM ALSAYED AHMAD ALSAYED ABDURAHMAN AL HASHEMI</p>	<p>The Engineer</p> <p style="text-align: center;">erga PROGRESS engineering consultants</p>	<p>The Contractor</p> <p style="text-align: center;">شركة هاشم للمقاولات والصيانة العامة ذ.م.م HASHIM CONT. & GEN. MAINT. CO. L.L.C.</p> <p style="text-align: center; font-size: small;">Website: www.hashim.ae Tel: 02-5511617 Fax: 02-5511618 P.O.Box: 7185 Abu Dhabi</p>
<p>Project: 3B+G+2+R AL HASHEMI SHOWROOM & OFFICES</p>		
<p>From: HASHIM CONTRACTING & GENERAL MAINTENANCE COMPANY LLC</p>		<p>To: ERGA PROGRESS ENGINEERING CONSULTANTS</p>
<p>Technical Submittal</p>		<p>Ref. No. TS / 055 - Rev. / 00</p>
<p>Description of Submittal : Prequalification</p>		<p>Date: 16-Aug-22</p>
		<p>Required By:</p>
		<p>Division:</p>
<p>Originator of Submittal : M/S. ULTRA FORCE CONSTRUCTION POST TENSION.</p>		
<p>Enclosed:</p> <div style="display: flex; justify-content: space-between;"> <div> <input type="checkbox"/> Test Results <input checked="" type="checkbox"/> Pre-Qualification of Subcontractor </div> <div> <input type="checkbox"/> Method Statement <input type="checkbox"/> Others </div> <div> <input type="checkbox"/> Certificate </div> </div>		
<p>Contractor's PM : ENG. MOSAAB AL HARIRI</p> <p>Signature & Date</p>	<p>Received By ERGA progress:</p> <p>Signature & Date</p>	
<p>Review Status</p> <div style="display: flex; justify-content: space-around;"> <input type="checkbox"/> A. Approved <input checked="" type="checkbox"/> B. Approved As Noted <input type="checkbox"/> C. Approved As Noted, Resubmit <input type="checkbox"/> D. Not Approved, Resubmit </div>		
<p>Engineer's Representative Comments:</p> <p><i>* No objection subject to the following:-</i></p> <ul style="list-style-type: none"> - All materials to be submitted For Approval. - Design & Calculations to be submitted For Consultant Approval and authority Approval. - subject to performance. - Subject to follow project specs & Requirement 		
<p>Engineer's Representative:</p> <p>Signature & Date</p>	<p>Received by Contractor:</p> <p>Signature & Date</p>	
<p>Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the contract requirements and specifications. This check is only for review of general conformance with the design concept of the project and general compliance with the information given in the contract documents.</p>		

SABITA AGARWAL



PROJECT: Commercial & residential building (G+M+4P+15+R), Plot JVC17TCP007D

Consultant : Islamic Architect Consulting Engineers

CONTRACTOR: M/s. VOCE International Constructions LLC

Technical Document Submittal

Reference No. : VOCE-JVC17TCP007D/PREQ/CVL/07

Date : 30/Nov/22

Plot Number : JVC17TCP007D

Subject Description :

Prequalification of Ultra Force Construction
Post tension

Discipline/Sec:

CIVIL

Enclosed :

- ☐ Calculation
- ☐ Compliance Statement
- ☐ Method Statement
- ☐ Technical Data

- ☐ O & M Manual (Prel.)
- ☐ O & M Manual (Final)
- ☐ Test Report

- ☐ Warranty
- ☐ Inspection & Test Plan
- ☐ Others:

Issued For:

- ☐ Approval
- ☐ Info &

Other Notes :

Original Report attached with reference No.:

Sub Contractor: Signature and Date

Contractor's PM: (Name / Signature / Date)



Received by Consultant: (Name / Signature / Date)

REVIEW STATUS

☐ A. Approved

☐ B. Approved As Noted

☐ C. Revise, Resubmit

☐ D. Rejected

Consultant's Comments:

approval as attached

Commented by:
(Signature/ Date)

30/11/22

Consultant's PM
(Signature/ Date)



Received by Contractor:
(Signature/ Date)

Client's Comments (if any) :

Name

Signature/Date

Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the contract requirements and specifications. This check is only for review of general conformance with the design concept of the project and general compliance with the information given in the contract documents and no time and/or cost implication shall be granted due to the Engineer's /PM instruction.

SABITA AGARWAL



PROJECT: Commercial & residential building (G+M+4P+15+R) ,Plot JVC17TCP007C

Consultant : Islamic Architect Consulting Engineers

CONTRACTOR: M/s. VOCE International Constructions LLC

Technical Document Submittal

Reference No. : VOCE-JVC17TCP007C/PREQ/CVL/07

Date : 30/Nov/22

Plot Number : JVC17TCP007C

Subject Description :

Prequalification of Ultra Force Construction
Post tension

Discipline/Sec:

CIVIL

Enclosed :

- ☐ Calculation
- ☐ O & M Manual (Prod.)
- ☐ Warranty
- ☐ Compliance Statement
- ☐ O & M Manual (Final)
- ☐ Inspection & Test Plan
- ☐ Method Statement
- ☐ Test Report
- ☐ Others:
- ☐ Technical Data

Issued For:

- ☐ Approval
- ☐ Info &

Other Notes :

Original Report attached with reference No.:

Sub Contractor: Signature and Date

Contractor's PM: (Name / Signature)



Received by Consultant: (Name / Signature / Date)

REVIEW STATUS

☐ A. Approved☐ B. Approved As Noted☐ C. Revise, Resubmit☐ D. Rejected

Consultant's Comments:

approved as attached

Commented by:

(Signature/ Date)

Hassan 30/11/22


Consultant's PM

(Signature/ Date)

Received by Contractor:

(Signature/ Date)



Client's Comments (if any) :



Name

Signature/Date

Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the contract requirements and specifications. This check is only for review of general conformance with the design concept of the project and general compliance with the information given in the contract documents and no time and/or cost implication shall be granted due to the Engineer's /PM instruction.

PROJECT NAME:	G+6 Residential Building @ Arjan		
CLIENT: Prescott Homes Limited			







DOCUMENT TRANSMITTAL

Project No. SKR-22 Arjan	Date of Issue: 25.07.2022	Contractor: SKR Building Contracting LLC
Item: 01		DT No. SKR/PC/EM/DT/02 Rev:0

Document Title				
Sr. No.	Description	DOC No.	Rev. No.	Remark
1	PREQUALIFICATION OF POST TENSION WORKS (Ultra Force Construction LLC).			
	<i>Recd.</i>			
	<i>25-07-2022</i>			

Date Submitted :	Approval required by
Signed: <i>[Signature]</i>	Signed: _____
Main-Contractor: _____	Sub- Contractor: _____
Status <input type="checkbox"/> A Approved <input checked="" type="checkbox"/> B Approved as <input type="checkbox"/> C Not approved – Resubmit as noted	
Comments: 1. All the <i>licences / Accreditations</i> should be valid at the time of providing services. ② Should comply with the authority regulations and requirements	
Consultant: EMSQUARE ENGG. CONSULTANTS	Signed: <i>[Signature]</i> Date: <i>18/8/2022</i>

- ③ Approval is subjected to the subcontractors performance at site with and full compliance with the project specifications.
- ④ Subject to the Satisfactory Submission of design calculations, drawings, and technical documents with in the scope of time.
- ⑤ To provide a competent team with experience supervision
- ⑥ This approval doesnot relieve the contractor from rest of contractual obligation, if any.
- ⑦ The work should be under the full supervision of contractor/engineer at site.

 FUTURE ART ENGINEERING CONSULTANCY	 UNION COOP	 AL NEEFA CONTRACTING CO. LLC
PREQUALIFICATION APPROVAL REQUEST		
Project	B+G+2+GYM Building	
Contractor	Al Neefa Contracting Co. LLC	Date
Client	Union Coop	January 13, 2020
Consultant	Future Art Engineering Consultancy	Submittal No.
Subcontractor		Rev.
We request approval of the following materials in accordance with the Conditions of Contract/Specification : <input type="checkbox"/> Architectural <input checked="" type="checkbox"/> Civil / Structural <input type="checkbox"/> Services <input type="checkbox"/> Other		
Material Description : Steel Structure & Roofing Specified <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No Prepared by : date : 13-Jan-20 Sign:		
Product name	Post Tension Works	Spec. Ref. As attached Page: -
Manufacturer Name:		
Subcontractor Name:	Ultra Force Post Tension Concrete	
Location to be Used:	Post Tension Slabs	BQQ Ref. As attached Page: -
Attachments: Compliance Statement <input type="checkbox"/> Samples <input type="checkbox"/> Included <input type="checkbox"/> Not Included Catalogue <input type="checkbox"/> Test Reports <input checked="" type="checkbox"/> Previous Approvals <input checked="" type="checkbox"/> Industrial License <input checked="" type="checkbox"/> Samples <input type="checkbox"/>		
Consultant (received by) : Date: 13/1/2020 Sign: 		
Consultant's Comments: 1- Mr. Ultra Force shall comply with all requirements & submit all documents to the authority. 2- Up dated approved system certificate from (D.M) 3- Comply with project specification.		
Approved with No. Objection <input type="checkbox"/> Approved with Comments <input checked="" type="checkbox"/> Not Complete, Resubmit <input type="checkbox"/> Not approved <input type="checkbox"/>		
Signature:  Date: 13-1-2020 Name: Ref. <input type="checkbox"/> Not approved <input type="checkbox"/> <input type="checkbox"/> Approved with No. Objection <input type="checkbox"/> Approved with Comments <input type="checkbox"/> Not Complete, Resubmit		
Client Comments: Subject to performance		
Signature:  Date: 2-1-2020		
Received by cont: Date:		
CC: Contractor CC: client CC: NOON		
Note: Materials rejected must be resubmitted for approval. Contractor remains fully responsible for approved Materials under the Terms and Conditions of the Contract.		

APPROVAL OF SUPPLIER

Project Name:	Construction of Residential Building (G+2P+7) Plot AFC 022 Jabal-ali, Alfurjan. Dubai		Project Code: 21-1863
			Date: 30-06-2021
Plot No / Location:	Plot AFC 022 Jabal-ali, Alfurjan. Dubai		Ref. No: FCM/NEB/CVL/PQ/004 Rev: 01
Main Contractor:	Al Fada Contracting & General Maintenance LLC.		
Department:	<input type="checkbox"/> Architectural <input checked="" type="checkbox"/> Civil <input type="checkbox"/> Electrical <input type="checkbox"/> Mechanical <input type="checkbox"/> Structural <input type="checkbox"/> Others		
Work Description	Pre-Qualification for ultraforce construction – post tension		
S.No.	NEB Specified Sub-Contractor	Same As Specified	Alternative Proposed Sub-Contractor
1	-	-	ULTRAFORCE CONSTRUCTION - POST TENTION
Enclosure:			
Reason for Alternation:			
Submitted By: (Name)		Signature:	Date:
ENGR. RAMY ELSAM			30.06.21
Received By: (Name)		Signature:	Date:

BELOW PORTION FOR NEB USE ONLY

Status:	<input type="checkbox"/> Approved <input checked="" type="checkbox"/> Approved as noted <input type="checkbox"/> Resubmitted <input type="checkbox"/> Rejected		
Comments:	① Being ten project carried out by m/s. ultraforce – P.T works Final approval subject to client. ② m/s. Ultraforce must to comply all our contract specification and Requirement ③ Detailed material submittal + shop drawing (Authority Approval) + method statement should be submit. ④ All the test should be conduct as per our project name. ⑤ Inspection of m/s. Ultraforce office + factory + QALAC procedure should be arrange.		
Signed By: (Name)	Signature:	Date:	
VENKAT RAJU		30/06/21.	
Hand Over to: (Name)	Signature:	Date:	
Client Approval : (Name)	Signature:	Date:	
Comments:	⑥ Submit Organization chart for site Executives & key persons details. ⑦ All works @ site should be under the full supervision of main contractor (m/s. Al fada LLC) ⑧ "MIR" should be submit for each delivery of materials ⑨ IR - should be submit on each stage.		



Project	G+9 Typical +Roof		
Client	Walid Salah Mohamed Awais Mabrouk / Ismail Abdalla Ismail Abdalla / Masoud Ahmad Ali Hassan	Ref.	Lhwan/SA/005
Consultant	KAIZEN ARCHITECTS & ENGINEERS	Date	27/1/2022
Contractor	VISION CONSTRUCTION LLC 659430	Plot No.	6437630

PREQUALIFICATION SUBMITTAL OF SUB-CONTRACTORS/SPECIALISTS

Discipline/ Activity	Post Tension Slab
Proposed Name	ULTRA FORCE-CONSTRUCTION-POST TENSION

List of attachments to this form:	Supporting Documents	
	Attached	Not Applicable
<input checked="" type="checkbox"/> Statement of relevant experience		
<input checked="" type="checkbox"/> Statement of ownership / origin		
<input checked="" type="checkbox"/> Resources Statement (labour, machinery & equipment)		
<input checked="" type="checkbox"/> Management Structure		
<input type="checkbox"/> Affiliation with International Firms		
<input checked="" type="checkbox"/> Others / Photographs of relevant projects		

Contractor's Stamp and Signature

Consultant's Stamp and Signature


FOR CONSULTANT

 Submittal is: ☐ Approved ☒ Approved as noted ☐ Revise and resubmit ☐ Rejected

CONSULTANTS COMMENTS

* Contractor to comply with project & authority requirements
 * Approval is subjected to below:
 => Approval of contractor's design by authorities
 => Contractor's performance at site in terms of quality, safety & project duration.
 => Providing of competent team with experienced supervision.

27/1/22

CONSULTANT Signature & Stamp

3-2-2022
 Date:

Received:

Name:

Signature:

Date:

Project:	Proposed 3 B+G+M+15Typ Building Heirs of Sultan Rashed Jaber Al Khaili Plot No. C-44, Sec. No. E-18-02, Abu Dhabi, U.A.E	File No.	798
Employer :	ADCE ABU DHABI COMMERCIAL ENGINEERING SERVICES LLC	Project Code:	1178/797
Consultant:	Architectural & Engineering Consultant AEC	Ref. No.	07/PQD - Rev. / 00
Contractor:	A&M International General Contracting	Date:	28 Feb 2022
Pre-Qualification Submittal Approval Of SubContractor		Division:	Civil Works

Sub-Contractor Name:	ULTRA FORCE POST TENSION CONCRETE (ADCE Vendor Code: v0002292)
----------------------	--


Scope of Work: Concrete Works (Precast / Post Tension)	
--	--

Enclosed:	<input checked="" type="checkbox"/> PD & Manufacturer Technical Data Booklet <input type="checkbox"/> Catalogues <input type="checkbox"/> Original Brochures <input type="checkbox"/> Specification / B.O.Q/Vendor List	<input type="checkbox"/> Technical Data <input type="checkbox"/> Complying Standards & Test Reports <input type="checkbox"/> Warranty	<input type="checkbox"/> Others (Specify) <input type="checkbox"/> Issued For:
	<input checked="" type="checkbox"/> Warranty Certificate/Trade License/ISO	<input checked="" type="checkbox"/> Approval <input type="checkbox"/> Info & Records Only	

Contractor's PM: Engr. Mohammed Abdul Aziz	Received by AEC : Engr. Maged Fayed
---	-------------------------------------

REVIEW STATUS			
<input type="checkbox"/> A. Approved	<input checked="" type="checkbox"/> B. Approved As Noted	<input type="checkbox"/> C. Approved As Noted, Resubmit	<input type="checkbox"/> D. Not Approved, Resubmit

AEC Engineer's Representative Comments: Refer to the attached Comments sheet
--

AEC Engineer's Representative: (Name/ Signature/ Date) 	Received by Contractor: (Name/ Signature/ Date)
---	---

Client's / Representative Comments:
--

Name	Signature/Date
------	----------------

Al Nouf Sea Pavillon- Residential Villa



Submittal Form

Reference No. AGCE/1511/SUB/08 Revision No. 00 Date: 11/02/2022

Project Name: Al Nouf Sea Pavillon- Residential Villa for Mr. Mohamed Helal Soroor Alkaabi
 Location: Sector Al Nouf Plot No. 32, Abu Dhabi U.A.E.
 Client: Mr. Mohamed Helal Soroor Alkaabi
 Consultant: Bainona Engineering Consultancy
 Contractor: Al Esalah General Contracting Est.

TYPE	DIVISION	SUBMITTED FOR
Shop Drawing [SD]	ARCHITECTURE	APPROVAL 1
Calculation [CA]	CIVIL	INFORMATION 2
Material Specification [SM]	STRUCTURE	COORDINATION 3
Sample [SP]	MECHANICAL	ACTION
Method Statement [MS]	ELECTRICAL	APPROVED A
Guarantee [GT]	Subcontractor [SC] X	APPROVED AS NOTED B
Temporary Facilities [TF]	Bar Bending Schedule [BBS]	REVISE & RESUBMIT C
		REJECTED D

S.N.	SUBMITTAL DESCRIPTION	REV.	RELATED DOCUMENT REF NO.	ACTION	INFORMATION
1	Prequalification for Post Tension Work	00			Quantity
	Subcontractor Name: Ultraforce Post Tension Concrete				Hard Copy
	Specialty Field / Classification: Civil				Soft Copy
					1
					1

Name & Signature:
 Date: 11/02/2022
 IDG: MRS. HELAL SOROUR ALKAABI
 PROJ. NO: ESK/02/1511/24

Consultant Comments

* Refer to The attached Consultant Comment Sheet.

Name & Signature:
 Date:

Client Comments

Name & Signature:
 Date:

ROUTING

Received by BAINONA from AL ESALAH
 11 FEB 2022
 Received by BAINONA from CLIENT
RECEIVED

Received by CLIENT from BAINONA
 Received by AL ESALAH from BAINONA

SUB CONTRACTORS APPROVAL FORM

Project Name: **Commercial Building for Mr. Ali Saleh T. Nasser Al Neyadi at Plot No. C-128, Sector ME-9, Abu Dhabi** File No: **1074**
 Consultant: **Kojakian Engineering Consultants L.L.C** Ref No: **SCA-131(Rev.00)**
 Contractor: **Summour Gen. Cont. & Maint. Co. L.L.C** Date: **03/11/2021**

Type of Work: **POST TENSIONING WORKS**

Sub Contractor Name: **ULTRA FORCE POST TENSION CONCRETE**

Company Profile Contents:

☒ prequalification

☒ valid trade license

☒ organization chart

☒ previous approvals

CONTRACTOR:

Originator of the Submittal:

ENGR. TAMER MOHAMED

Mob. No: **050-4448260**

Contractor Authorizes Signature:

Date: **03/11/2021**

CONSULTANT COMMENTS:

ADCE REGISTRATION MISSING

Approval Status:

☒ A: Approved

☐ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Reviewer of the Submittal / Engr:

SOUREN KOJAKIAN

Mob. No: **0555 333233**

Consultant Authorizes Signature:

Date: **15/11/2021**

ADCE (Abu Dhabi Commercial Engineering) Received

☐ A: Approved

☐ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Date:

All the supportive documents must be presented and filed at project site.

* (Approval does not relieve the Contractor from his contractual obligations and responsibilities)

Project:	Aljada Development Block J Phase 1, Residential Buildings (B+G+5/6 Floor) on Plot No: 7300, Muwaileh, Sharjah, UAE		
Contract:	Block J Phase 1	DS Ref. No:	AAC-230-CIV-PQ-001
Consultant:	Arcadia Middle East	Date:	01 November 2021 Rev: 00
Contractor:	Al Ashram Contracting LLC	Discipline:	<input type="checkbox"/> Architectural <input checked="" type="checkbox"/> Structural <input type="checkbox"/> Mechanical <input type="checkbox"/> Electrical <input type="checkbox"/> Other (Specify):

Type of Submittal	SD	<input type="checkbox"/> Shop Drawings	
	MS	<input type="checkbox"/> Materials	
	AS	<input type="checkbox"/> As-Built Drawings	
	TS	<input checked="" type="checkbox"/> Pre-Qualification	<input type="checkbox"/> O&M Manual
		<input type="checkbox"/> Quality & Safety	<input type="checkbox"/> Programme
		<input type="checkbox"/> Method Statement	<input type="checkbox"/> Samples & Qc Panels
	<input type="checkbox"/> Other (Specify):		

Title / Subject	Post Tension Prequalification (M/s. Ultraforce Construction Post Tension)		
DWG Ref:	All Structural, Architectural IFC Drawings	SPC/BQ/CoC Ref:	033816- Post Tension

Sender's Remarks:

Ref	Item No.	Item Description	Full Set	Rev	Hard Copies	Soft Copy
1	AAC-230-CIV-PQ-001	Post Tension Prequalification		00	3	<input checked="" type="checkbox"/>
						<input type="checkbox"/>
						<input type="checkbox"/>

For and on behalf of the Contractor:

Prepared by: Khaled Taher - Project Manager

Date and Signature: 01 November 2021

Received by the Engineer

02 NOV 2021

We certify that the above submitted items have been reviewed in detail and are correct and in conformity with the Contract Drawings and Specifications except as otherwise stated;

Section B - Reviewer's Comments:

For comments, refer to the attached review form.

Approval Status:

- ☐ A - Approved
☒ B - Approved as Noted
☐ C - Revise & Resubmit
☐ D - Rejected
☐ R - For Record Only

For & on Behalf of Engineer:

Reviewed By:

Date & Signature:

Design Specialist:

Date:

Development Manager:

Date:

Received by Contractor:

*Approval shall not relieve the Contractor of his liabilities under the Contract or constitute authorization of any change to the Contract Documents. Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the requirements of the drawings and specifications. This review is for general conformance with the design of the project and general compliance with the information given in the contract documents.

الأشهر للمقاولات ش.م.م.
AL ASHRAM CONTRACTING L.L.C.
P-230 on 5HJ Plot No. 7300

06 NOV 2021

RECEIVED ON WITHOUT PREJUDICE BASIS
CONTENTS SUBJECT TO VERIFICATION

By:



SITE TRANSMITTAL of Shop Drawings, Materials, etc.

TRANSMITTAL NO : YAS-RA-FIB-ST-MSU-00021

REV : 00

To: KEO International Consultants

PROJECT	DIV/PACKAGE	OWNER	CONTRACTOR
YAS RA PLOT DEVELOPMENT (STAFF ACCOMMODATION)		ALDAR PROPERTIES PJSC	FIBREX LLC

WE ARE SENDING HERewith THE DRAWINGS / DOCUMENTS / SAMPLES LISTED BELOW FOR YOUR REVIEW.

ITEM NO.	DRW., SPEC. OR BOQ. REF	GENERAL DESCRIPTION AND REVISION DETAILS	TYPE (i)	COPIES	ACTION CODE (ii)
1	N/A	Proposed System for Post tension works by M/s Ultra Force	MSU, MD, CT, OT	2H+1S	B

We certify that the items submitted herewith have been reviewed in detail and are in strict conformance with the Contract Drawings and Specifications except as otherwise stated.

CONTRACTOR :



RECEIVED BY KEO :



DATE : 28-Aug-19

DATE :

KEO'S REMARKS :

SEE ATTACHED KEO COMMENTS

YAS RA PLOT DEV. (STAFF ACCOMMODATION)		
File #	Action	Info.
Distribution		
General Manager		
Director of Project		
Project Manager		
Construction		
Planning		
MEP		
QA/QC		
HSSE		
Accounts		
Procurement		
Admin		
Logistics		

Corrections or comments made relative to submittals during this review does not relieve the contractor from compliance with the requirements of his Contract, drawings and specifications. This review is only in respect of general conformance with the design intent of the project and general compliance with the information given in the Contract documents. The contractor remains responsible, among other things, for the design of the project or such parts of the project he has design responsibility for (if design forms part of the Contract), for confirming and correlating all quantities and dimensions, selecting fabrication processes and techniques of construction, coordinating his work with that of other trades, and performing his work in a safe and satisfactory manner, all in accordance with the Contract.

KEO CM / RE :

Isam A

RECEIVED BY CONTRACTOR :

Ultra Force

DATE :

22/10/2019

DATE :

(i) TYPE:
SD : Shop Drawings
SM : Sample
GT : Guarantee
MD : Manufacturer's Data
CT : Certificates
OT : Others

(ii) ACTION CODE:

A : No Objection
B : No Objection subject to incorporation of all comments as noted
C : Rejected, to be resubmitted





ORIGINAL
MZ ARCHITECTS
ABU DHABI - LLC.



ADCE

أبوظبي التجاري للخدمات الهندسية
Abu Dhabi Commercial Engineering Services

SUB CONTRACTORS APPROVAL FORM

Project Name **RBW2-29 Al Raha Beach, Abu Dhabi, UAE**

Consultant: **MZ Architects LLC.**

Contractor: **Hashim Contracting and General Maintenance Co. LLC.**

File No. **311**

Ref No. **RBW2-29-HCM-CW-PQS-00011-03**

Date **27-Sep-17**

Type of Work: **Post Tension Slab (Alternative)**

Sub Contractor Name: **Ultraforce Posttension Concrete**

Company Profile Contents:

☒ prequalification


☒ valid trade license

☐ organization chart

☒ previous approvals

CONTRACTOR :

ADCE Re.No.SC-321 , Issued: 17-09-2019



Originator of the submittal/ Eng.:

Mr. Khaled Ahmed

Mob. No. (00971) 56-360-2921

Contractor Authorizes signature:

Date: **27-Sep-17**

CONSULTANT COMMENTS:

conditional Approval subject to meet with the Engineer attach comments.

Approval Status:

☐ A: Approved

☒ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Reviewer of the submittal/ Eng :

Mob. No.

Consultant Authorizes signature:

Date: **01/10/2017**

ADCE (Abu Dhabi Commercial Engineering) Received

No objection to follow consultant comments

MZ ARCHITECTS
ABU DHABI - L.L.C.

☐ A: Approved

☒ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Date:




24-10-2017

All the supportive documents must be presented and filed at project site.

* (Approval does not relieve the Contractor from his contractual obligations and responsibilities)



V 2.1/10 Apr 2014



 AL FALAH PLAZA	 AL SALAAM	 HASHIM CONTRACTING AND GENERAL MAINTENANCE CO
Project No.:	P0054	
Project Name:	Residential Building at ADNEC Capital Center Abu Dhabi, Sector W59/1, Plot no. C-4	

SUBMITTAL TRANSMITTAL SHEET

STS Ref. No.: YTA/PQ/ST/123/UPC/0003	Revision No.: 00	Date: October 22, 2017
---	-------------------------	-------------------------------

Submittal Title:		Prequalification Documents			
We are sending herewith under separate cover the drawings / documents / samples listed below:					
ITEM NO.	DWGS. SPECS BOQ REF.	DESCRIPTION	TYPE	COPIES	REMARKS
1	General Specification Section 4-B	Prequalification for Post Tension	PQ	3 sets hard copies & soft copies	

Supplier / Manufacturer:	M/s. Ultraforce Posttension Concrete				
We certify that the documents / materials submitted herewith have been reviewed in detail and are in strict conformance with the contract drawings and specifications except as otherwise stated.					
Contractor:	Engr. Adel Hegazi Project Manager		Signature:	Received By:	
			Date:		

Consultant's Review Comments		Consultant Decision	
<p>Please Refer to Attached comments.</p>  		<input type="checkbox"/> 'A' Approved	
		<input checked="" type="checkbox"/> 'B' Approved As Noted	
		<input type="checkbox"/> 'C' Not Approved	
		<input type="checkbox"/> 'D' Not Required	
For and On behalf of: Name & Signature: Date: 20.11.17			

Client's Approval	
For and On behalf of: Name & Signature: Date:	
Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the requirements of The Contract. This check is only for review of general conformance with the design concept of the project and general compliance with the information given in the contract documents. The contractor is responsible for confirming and correlating all quantities and dimensions, selecting fabrication processes and techniques of construction, coordinating his work with that of other trades and performing his work in a safe and satisfactory manner.	

Copy to:
☐ Employer Head Office ☐ Consultant ☐ QS ☐ Others

RECEIVED 22 OCT 2017 By: Al Salaam Consultants	Sheet No. _____ of _____
---	--------------------------

SUB CONTRACTORS APPROVAL FORM

Project Name: **Building For . Humaid Saeed Mohammed Hilal Al Dhaheeri**
 Consultant: **Al Masoudi Consultant & Engineers.**
 Contractor: **Al Shuwehat Contracting & Gen. Maint.**

File No. **1648**
 Ref No. **11/100**
 Date **29/01/2017**

Type of Work : **Post Tention Works**

Sub Contractor Name : **ULTRA FORCE Post Tention Concrete**

any Profile Contents:

☒ prequalification

☒ valid trade license

☒ organization chart

☒ previous approvals

TRACTOR : **Al Shuwehat Contracting & General Maintenance**

Author of the submittal/ Eng.: **Ali Daher**
 Contractor Authorizes signature:

Mob. No. : **050/6661112**
 Date: **29/1/2017**

SUBSISTANT COMMENTS:

OK. APPROVED AS A SOB CONTRACTORS

Approval Status:

☒ A: Approved

☐ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Author of the submittal/ Eng :
 Consultant Authorizes signature:

Mob. No.

Date: **1-5-2017**

ADCE (Abu Dhabi Commercial Engineering) Received

☐ A: Approved

☐ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Date:

All the supportive documents must be presented and filed at project site.
 * (Approval does not relieve the Contractor from his contractual obligations and responsibilities)



Eng. Adnan Saffarini

Design, Supervision & Consultants

المهندس عدنان سفاريني

تصميم ، اشراف ، استشارات هندسية

الرقم : EAS/TM/AJ/5384/2017 التاريخ : 2017/10/04

السادة / ستار اسكوير لمقاولات البناء المحترمين فاكس : 06-7472682

تحية طيبة وبعد،،،

المشروع : مدينة الإمارات - (C07) - شارع الشيخ محمد بن زايد، على قطعة أرض رقم (0079)، العامرة، القطاع الشرقي، إمارة عجمان.

الموضوع : طلبكم اعتماد مقاول باطن لأعمال الأسقف اللاحقة الشد.

بالإشارة إلى الموضوع أعلاه، ولاحقاً لرسالتكم مرجع AD/SS/1017/014 بتاريخ 2017/10/02، والمتعلقة بطلبكم اعتماد السادة / *ULTRAFORCE POST TENSION CONCRETE* كمقاول باطن لتنفيذ أعمال الأسقف اللاحقة الشد في المشروع المشار إليه أعلاه، نفيدكم علماً بعدم معانتنا من اعتماد مقاول الباطن المشار إليه أعلاه، شريطة الالتزام بالمخططات والمواصفات المتعلقة بتلك الأعمال، مع ضرورة الالتزام بما يلي:

1- تقديم المخططات التشغيلية للاعتماد.

2- تقديم المواد المزمع استخدامها في تنفيذ تلك الأعمال للاعتماد.

وتفضلوا بقبول فائق الاحترام والتقدير،،،

عن مكتب المهندس / عدنان سفاريني
المدير الفني

المهندس / عوني أبو زائدة



Del. / 05/10/2017

نسخة إلى:

- المكتب الرئيسي / دبي : Saff@emirates.net.ae
- ملف المشروع.
- مكتب عجمان.

Eng. Adnan Saffarini Office
P.O.Box (4000) Dubai, UAE
E-Mail: saff@emirates.net.ae

City	:	Dubai	Abu Dhabi	Al Ain	Sharjah
Telephone	:	2222002	6260501	7668970	5733100
Fax Number	:	2239902	6260502	7660499	5732952

INTERNATIONAL

**Engineers &
Consultant**

**MATERIAL SUBMITTAL FORM
- Management Division**

International

العالمية

Engineering Consultants ■ ■ ■ مهندسون واستشاريون

Ref.:

Date: 16-08-2017

PROJECT : University College For Mother And Family Science
CONSULTANT: International Engineering Consultants.
CONTRACTOR : Al Andalib Building Contracting

Date: 16-08-2017

Ref. MSF No.

Material Description	Location / Use	Manufacturer / Supplier
PC STRAND 12.7 MM	SLABS	(GLOBAL OR HUNAN)CHINA DCL CERTIFICAT /ULTRA FORCE
ANCHOR,BEARING PLATE & WEDGES	SLABS	AUSTRALIA
FLAT DUCTS	SLABS	UAE

Specified	Proposed	Reason For Alteration

List of Attachments to this form:

☐ Catalogues

☐ Samples

☒ Documents

Signatures:


AHMED FARRAG
Sub-Contractor Eng

Project Manager

FOR CONSULTANTS USE

☐ Approved

☐ Approved As Noted








☐ Not Approved

Comments / Notes:

Contractor's Project Manager:
Date:

Consultant's Projects Manager

Date:

TECHNICAL SUBMITTAL										
				Transmittal No. 019			Revision : 0			
Project Name: (G+5P+15)TYP, PLOT NO:2/172 185 MULK, ALNAHDA, SHA							Date : 19/08/2017			
Commencement Date: 1/01/2017				Completion Date: 1/01/2019						
Owner : Salem Saeed Omais Aljaberi							SUBMITTED FOR ²			
Consultant: Sharjah Engineering Consultants										
Contractor: Arman Contracting Co LLC.							APPROVAL		1	
TYPE ¹ SD: Shop Drawing CA: Calculation SM: Sample/Material MS: Method Statement GT: TF: Temporary Facilities MD: Manufacturer's Data CT: Certificates TR: Test Results MK: Mock-up OT: Others SC: Sub-contractor							YOUR INFORMATION		2	
							ACTION ³			
							APPROVED		A	
							APPROVED AS NOTED		B	
							REVISE & RESUBMIT		C	
							REJECTED		D	
							INFORMATION		E	
Quantity		Doc./Dwg/S pec./Sample No.		Revision		Description		Type ¹		
Paper copy	E-copy							Code		
								Submittal ²		
								Action ³		
2 copies		Structural		0		SM-MATERIAL DATA SHEET AND TEST REPORTS FOR POST TENSIONED WORKS FROM ULTRA FORCE POSTTENSION CONCRETE Area of Usage: Parking and Typical slabs		SM		
								1		
For Contractor 							Date : 19/08/2017			
Deviation with Tender Specification, If any:										
Specified:			Proposed:				Savings:			
Consultant to enter Action Codes and Remarks, - Ensure that all materials are approved from local Authority - PT chain must be 16 mm diameter for above 120 kN-cm - All welding machines must be calibrated. - Provide suitable tags for location of site.										
DISTRIBL Original - Contractor				Consultant Signature & Date						
 9.9.2017				 20.8.17						
ROUTING										
Received by Consultant Signature & Date					Received by the Contractor & Date					
Signature 27 AUG 2017 					Signature  12.08.17					



SUB CONTRACTORS APPROVAL FORM

Project Name: Ghayathi Shopping Center For Mr Salem Bin Rashed Bin Hafeez Al Mazrooie

File No.

Consultant: Beirut Engineering Consulting Bureau

Ref No. S.C.A 006

Contractor: Summour General CONT.& Maint.Co.

Date 11/10/2017

Type of Work: POST TENSIONING WORK

Sub Contractor Name: ULTRA FORCE CONSTRUCTION L.L.C

Company Profile Contents:

☒ prequalification

☒ valid trade license

☒ organization chart

☒ previous approvals

CONTRACTOR :

Originator of the submittal/ Eng.:

TAMER MOHAMMED

Mob. No.

050-4422382

Contractor Authorizes signature:

Date:

11/10/2017

CONSULTANT COMMENTS:

As per attached letter Ref 2167611056 dated on 11/10/2017

Approval Status:

☐ A: Approved

☒ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Reviewer of the submittal/ Eng :

Mob. No.

Consultant Authorizes signature:

Date: 11/10/2017

All the supportive documents must be presented and filed at project site.

*(Approval does not relieve the Contractor from his contractual obligations and responsibilities)





ADCE

أبوظبي التجاري للخدمات الهندسية
Abu Dhabi Commercial Engineering Services

SUB CONTRACTORS APPROVAL FORM

Project Name: Commercial Building for M/s. Heirs of Bakheet Mohamed Bakheet Al Mazroui

File No: 514

Consultant: Arkonsult Engineering Consultant

Ref No: SC-22

Contractor: Hashim ConTracting & Gen Maint Co LLC

Date: 19/4/2015

Type of Work: Civil Works - Post-Tensioned Slabs

Sub Contractor Name: Ultraforce Posttension Concrete

Company Profile Contents:

☒ Prequalification

☒ Valid Trade License

☒ Organization Chart

☒ Previous Approvals

CONTRACTOR :

Originator of the submittal/ Eng. Hamed Al Zamel

Mob. No: 050-1854151

Contractor Authorized signature:

Date: 19/4/2015

CONSULTANT COMMENTS:

contractor To comply with the project spec & drawings.

Approval Status: ☒ A: Approved

☐ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Reviewer of the submittal/ Eng. :



Mob. No:

Consultant Authorized signature:

Date:

19/4

ADCE (Abu Dhabi Commercial Engineering) Received

☐ A: Approved

☐ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Date:

All the supportive documents must be presented and filed at project site.

* (Approval does not relieve the Contractor from his contractual obligations and responsibilities)



V 2.1/10 Apr 2014



AL DIYAR GENERAL CONTRACTING CO. LLC
شركة الديار للمقاولات العامة



أبوظبي التجاري للخدمات الهندسية
Abu Dhabi Commercial Engineering Services

SUB CONTRACTORS APPROVAL FORM

Project Name : Comm. Bldg. for Mr. Hamad Salem Ahmed Bel Rakad Al Ameri

File No. 44

Consultant: Bainona Engineering Consultancy

Ref No. 19121/222/AH/2015

Contractor: Al Diyar Gen. Co. LLC.

Date 5-Nov-15

Type of Work: Construction Laboratory Test

Sub Contractor Name: Baynunah Laboratories

Company Profile Contents:

☒ prequalification

☒ valid trade license

☒ organization chart

☒ previous approvals

CONTRACTOR :

For all Geotechnical investigation, evaluation and material testing

Originator of the submittal/ Eng. : Alaa Eldin Hegazi

Mob. No. 050-818-6384

Contractor Authorizes signature:

Date: 5-Nov-15

CONSULTANT COMMENTS:

ADCE Registration Certificate should be submitted.

Approval Status:

☐ A: Approved

☐ B: Approved as noted

☒ C: Revise & Resubmit

☐ D: Not Approved

Reviewer of the submittal/ Eng. :

Mob. No. 050164012

Consultant Authorizes signature:

Date: 18/01/2016

ADCE (Abu Dhabi Commercial Engineering) Received

☐ A: Approved

☐ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Date:

All the supportive documents must be presented and filed at project site.



2016-02-23 م

السادة/ Ultraforce Posttension Concrete المحترمين ،،،،

تحية طيبة وبعد ،،،،،

المشروع : أرض سكنية

الموقع : مدينة محمد بن زايد / حوض Z27 - أبوظبي /// رقم القطعة : 006-267-000-104

المالك : مسيعد راشد مبارك حفيظ المزروعي

المقاول الرئيسي : مسيعد بن حفيظ للمقاولات والنقلات العامة

الموضوع : الموافقة على عرض السعر

بالإشارة الى الموضوع اعلاه ، وبناء على عرض السعر المقدم من قبل شركتكم

المخططات وتنفيذ الأعمال للمشروع المذكور أعلاه وبحسب المخططات المرسل لكم من قبلنا نحن

الاستشاري /
المطلوبة منكم.

Design And More Architectural & Engineering Consultancy

فأئنا نبليغكم بالموافقة على السعر المقدم من قبلكم (54 درهم /م²) راجياً منكم البدء بالأجراءات

تفضلوا بقبول فائق الاحترام والتقدير،،،،،

مدير المكتب
أحمد إبراهيم دياب
Design and More
Architectural & Engineering Consultancy LLC



AL DIYAR GENERAL CONTRACTING CO. LLC
شركة الديار للمقاولات العامة



**Project: 628- State Audit Institution
ABU DHABI, U.A.E.**

CLIENT : H.H. SHEIKH MANSOUR BIN ZAYED AL NAHYAN'S ENGINEERING OFFICE
CONSULTANT : ALTORATH CONSULTING ENGINEERS
CONTRACTOR : AL DIYAR GENERAL CONTRACTING CO. LLC

DATE : 11 Jan 2016
Ref. NO. : 099/MS-FC/P/268/221/2016
SHEET : 1 OF 1

MATERIAL SUBMITTAL

WE ARE FORWARDED HEREWITH ☐ UNDER SEPARATE COVER ☐ THE MATERIAL LISTED BELOW:-

THIS SUBMITTAL IS INTENDED FOR
(TICK AS APPROPRIATE)

☐ APPROVAL/COMMENT ☐ INFORMATION/RECORD ☐ AS PER YOUR REQUEST
☐ SAMPLE REF:

TYPE: CIVIL WORK

DESCRIPTION OF MATERIAL : **PRESTRESSED CONCRETE STRAND**
SPECIFICATION OR CONTRACT DOCUMENT REFERENCE : Division 3- Concrete
MANUFACTURER (NAME & ADDRESS) : **ULTRA FORCE POSTTENSION CONCRETE**
SUPPLIER AND/OR LOCAL AGENT (CONTACT NUMBER) : **ULTRA FORCE POSTTENSION CONCRETE- 02-6737730**
AREA/LOCATION OF USE : **Post Tension Concrete Slab**
DESCRIPTION OF SAMPLE : **N/A**
SPECIFICATION COMPARISON SHEET : **As attached**
COMPARISON IN CASE OF ALTERNATE SUBMITTAL : **N/A**
TECHNICAL DETAIL : **As attached**

THE CONTRACTOR:

We certify that this submitted material is strictly complying with the Contract Documents except for the deviations specified in the attachments otherwise stated.

CONTRACTOR: **AL DIYAR GEN. CONT. CO. L.L.C**
P.O. Box: 46810, 10410, Abu Dhabi
SIGNATURE: **Abu Dhabi**
NAME: Eng. Abdullah Karam / Job No. 221 DATE: 11.01.2016
Project Manager

CONTRACTOR STAMP

RECEIVED BY: Client Rep.

RECEIVED BY: CONSULTANT

SIGNATURE:
STAMP

SIGNATURE:
STAMP

DATE:

DATE:

TO: CONTRACTOR

YOUR SUBMITTAL HAVE BEEN REVIEWED AND GIVEN THE APPROVAL CATEGORY AS NOTED ABOVE.
FOR DETAILS OF OUR COMMENTS, REFER TO THE ATTACHED CONSULTANT COMMENTS. ☐ TICK IF ATTACHED

CONSULTANT REMARKS:

* No objection Subject to Factory visit
for Manufacturer factory to ascertain
* Subject to ADM approval for Design

Correction or comments made relative to submittals during this review does not relieve the Contractor from compliance with the requirements of the drawings and specifications. This check is only for review of general conformance with the design concept of the project and general conformance with the design concept of the project and general compliance with the information given in the contract documents. The Contractor is responsible for confirming and completing all dimensions, sequencing fabrication process and techniques of construction, coordinating his work with that of other trades, and performing his work in a safe and satisfactory manner.

CONSULTANT
SIGNATURE: **Altorth Consulting Engineers**
STAMP: **Altorth Consulting Engineers**
DATE: **26/1/16**
Project No.: 268

RECEIVED BACK BY: EOM
SIGNATURE: **EOM**
STAMP: **EOM**
DATE: **31/01/16**

RECEIVED BACK BY: CONTRACTOR
CONTRACTOR: **AL DIYAR GEN. CONTRACTING CO. L.L.C**
STAMP: **RECEIVED**
DATE: **01.02.2016**
JOB NO. 221

APPROVAL STATUS CODE:

☒ A APPROVED ☐ B APPROVED AS NOTED ☐ C REVISE & RESUBMIT ☐ D REJECTED

8:00 PM



TEAM CONSULT
ARCHITECTS, ENGINEERS, DECORATORS



هاشم للمقاولات
HASHIM CONT. CO.
Website: www.hashim.ae E-mail: hcmgroup@hashim.ae

SUB-CONTRACTOR APPROVAL FORM

Project Name: Residential / Commercial Bldg for
HH Sheikh Ahmed Bin Hamdan Al Nahyan

Consultant: Team Consult

Ref No. SC-06

Contractor: Hashim Contracting & Gen Maint Co LLC

Date 03-Aug-17

Type of Work: Post-Tension Works

Sub Contractor Name: Ultraforce Posttension Concrete

Company Profile Contents:

☒ prequalification

☒ valid trade license

☐ organization chart

☒ previous approvals

CONTRACTOR :

3 sets Hard copy



Originator of the submittal/ Eng.:

Eng Adel Hegazy

Mob. No.

0504916515

Contractor Authorizes signature:

Date:

03-Aug-17

CONSULTANT COMMENTS:

Approval Status:

☒ A: Approved

☐ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Reviewer of the submittal/ Eng :

mohamed dahan

Mob. No. 050 6164073

Consultant Authorizes signature:



Date: 6-8-17.

All the supportive documents must be presented and filed at project site.

*(Approval does not relieve the Contractor from his contractual obligations and responsibilities)



Abu Dhabi Commercial Engineering Consultants LLC
P.O. Box 130, Abu Dhabi - U.A.E.

SUB CONTRACTORS APPROVAL FORM

Project Name: Comm Bldg for Mr. Khalifa Ahmed Khalfan Al Muhiarbi
Consultant: Al Suweidi Engineering Consultants LLC.
Contractor: Hashim Contracting & Gen Maint Co LLC

File No: 987
Ref No: SC-04
Date: 04-Nov-16

Type of Work: Post Tensioning of Slab Works

Sub Contractor Name: Utraforce Post Tension Concrete

Company Profile Contents:

☒ Prequalification

☒ Valid Trade License

☒ Organization Chart

☒ Previous Approvals

CONTRACTOR :

Pre-qualification Documents (CD)

Originator of the submittal/ Eng: Eyad Ahmed Mohammad

Mob. No: 0502008477

Contractor Authorized signature:

Date: 04-Nov-16

CONSULTANT COMMENTS:

1)- Subcontractor is requested to attend the meeting on 15/11/2016 at 9:00 AM, with our structural Engineer at our office, 2- our comments are as follows:
A) design criteria to fulfill the design code requirements B) Trade License shall be valid C) provide Test Report for all used anchors attested by Third party

Approval Status: ☐ A: Approved

☐ B: Approved as noted

☒ C: Revise & Resubmit

☐ D: Not

D) submit grouting mix design E) provide compliance statement with project specs.

Reviewer of the submittal/ Eng :

Mob. No:

Consultant Authorized signature:

Ayman Kaddour

Date:

0506179297
14/11/2016

ADCE (Abu Dhabi Commercial Engineering) Received



☐ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Date:

All the supportive documents must be presented and filed at project site.

* (Approval does not relieve the Contractor from his contractual obligations and responsibilities)



V 2.1/10 Apr 2014



Pre-Qualification (PQ)

01

PROJECT : **Commercial & Residential Bldg. for Mr. Mohamad Matar Ghaith Bakheet Al-Falahi**
Sector SW-01, Plot No.C-14, Khalifa City A Abu Dhabi

CONSULTANT : **BAYATY ARCHITECTS** Request No. : **HCM-BA-PQ-0003**

CONTRACTOR : **Hashim Contracting & Gen. Maintenance LLC** Revision : **00**

Subcontractor : **Ultra Force** Submittal Date : **25/01/2018**

☐ Architecture ☐ Structure ☐ Electrical ☐ HVAC
☐ Plumbing ☐ Fire Fighting ☐ Others :

S/N	Description	Ref. Spec
01	Pre-Qualification for Post Tension	Spec:

Subcontractor : **M/s. Ultra Force (UAE-Abu Dhabi)**

Attached: ☐ Sample ☐ Catalogues ☐ Compliance Statement ☐ Other :

Reason for change (if any):

For Sub-Contractor


For Main Contractor

Project Manager

Date



Date



Date

FOR CONSULTANT'S USE



Date

Neither the Client's Representatives approval nor his failure to give such approval shall in any way relieve the Contractor of his obligations and liabilities under the contract; and it shall not constitute an authorization for any increase in the contract price or contract time.

☐ Approved ☒ Approved with Comments ☐ Revise and Resubmit ☐ Rejected

COMMENTS

Approved subject to ① Comply with the project contractual documents ② to submit a detailed shop drawings and method statement for Engineer approval prior to start the work at site ③ Comply with the authorities regulations and the required approval ④ work should be conduct under the full supervision of the Main Contractor and Under Main Contractor resp. ⑤ to provide the requiring insurances For Consultant wherever required

Received by the Contractor
Signature & Date 10/2/18

Signature & Date
BAYATY ARCHITECTS
ABU DHABI
AL BAYATY ARCHITECTS & ENGINEERING CONSULTANCY L.L.C.
Tel.: +971 2 6311880, Fax: +971 2 6311775
P.O.Box: 75417 - Abu Dhabi - U.A.E.

Ref: AD/OUT/208/18-017
Date: 25th March 2018

To: M/S ULTRA FORCE Construction Post tension

Attn.: Mr.General Manager

Subject: Approval for registration of specialized sub contractor








Dear Sir,


By checking company profile and supportive documents of project list done by your organization, kindly be noted that Fourth Dimension Consulting Engineers L.L.C. has no objection to include M/S ULTRA FORCE Construction Post tension as specialist subcontractor in the approved list of specialists sub contractors in post tension and precast specialties.

Regards,
Project Consultant
Fourth Dimension Consulting Engineers LLC



Arch. Reda Fawzi
Managing Director/Partner

The Employer 	The Engineer 	The Contractor 
Project: 2B + F + 14 + R Residential + Retail Tower		
From: Hashim Contracting & Gen. Maintenance Co. LLC		To: ERGA progress
Sub-Contractors Submittal		Ref. No. PS / 023 - Rev. / 00 Date: 2-Aug-18 Required By: Consultant Division:
Type of Work : Postension Concrete Work		
Sub Contractor Name : Ultraforce Construction LLC		
Enclosed: <input checked="" type="checkbox"/> Pre-qualification <input checked="" type="checkbox"/> Valid Trade License/Certificates <input checked="" type="checkbox"/> Previous Approvals <input type="checkbox"/> Organizational Chart <input checked="" type="checkbox"/> Others (Catalogue)		
Contractor's PM : Signature & Date Eng. Khaled Al Zamel Project Manager		Received By ERGA progress: Signature & Date
		
Review Status <input type="checkbox"/> A. Approved <input checked="" type="checkbox"/> B. Approved As Noted <input checked="" type="checkbox"/> C. Approved As Noted, Resubmit <input type="checkbox"/> D. Not Approved, Resubmit		
Engineer's Representative Comments: <div style="border: 1px solid black; padding: 10px; margin-top: 10px;"> <p>- Provide valid commercial license (Abu Dhabi)</p> <p>- All post tension material including tendons, strands, anchorage blocks,.... should be submitted for approval before design submission.</p> <p>- Detailed design and calculations should be submitted for consultant and ADM approvals.</p> <p>- This approval is subjected to sub-contractor performance at site and full compliance with project specifications.</p> </div>		
Engineer's Representative : Signature & Date  15-08-18		Received by Contractor : Signature & Date  BY: 
Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the contract requirements and specifications. This check is only for review of general conformance with the design concept of the project and general compliance with the information given in the contract documents.		



تيم كونسلت ذ.م.م. - هندسة معمارية - مدنية - ديكور داخلي

Team Consult L.L.C. - Architects - Engineers - Decorators

Ref. 11019/2018

Date 07.03.2018

الإشارة

APCES 08-03-18 12:58

M/s. ADCE
P.O. Box : 111545
Abu Dhabi, U.A.E

Attention: Engineer Rami Khaled Al Mouhamad
Project Manager

Dear Sir,

Subject : Post Tension Concrete Subcontractor
Project : Heirs of Abdullah Musfer Al Suwaidi
Location : E19, Plot No. C48, Abu Dhabi
Contractor : Al Ahd General Contracting & Maint. Co. L.L.C.
File No. : 979

Reference to the above subject, we would like to inform you that it was agreed between the Main Contractor, Owner and Consultant (letter is attached) to change all the concrete slabs in the building to be post tension without any additional time or cost.

Please find attached the prequalification of M/S. **Ultra Force Post Tension Concrete** which is approved as subcontractor for the Post Tension Concrete works.

For your kind review and Final approval.

Thanking you.

Team Consult L.L.C.



Attachment : Modification Approval letter

Abu Dhabi: Hamdan St. City Centre

Tel. : 02 - 6268691 - Fax : 02 - 6269520 - P.O.Box : 70228

Beirut: Dekwaneh - Sukkaryeh Centre - Tel.: 01499039 - 499038

E-mail: teamcons@emirates.net.ae - Website : www.teamcons.com

أبوظبي - شارع حمدان - سيتي سنتر
تلفون : ٠٢-٦٢٦٨٦٩١ فاكس : ٠٢-٦٢٦٩٥٢٠ - ص.ب : ٧٠٢٢٨
بيروت : دكوانة - سكرية سنتر - تلفون : ٠١-٤٩٩٠٣٩ - ٤٩٩٠٣٨

SUB CONTRACTORS APPROVAL FORM

Project Name: Comm'l Dev't for Heirs Abdulla Musfer Saif Al Suwaidi
Consultant: Team Consult
Contractor: Dar Al- Ahd Geneneral Contracting & Maintenance Co

File No. 979
Ref No. SC-19
Date 4-Mar-18

Type of Work: Post Tension


Sub Contractor Name: Ultraforce Post Tension Concrete

Company Profile Contents:

☒ prequalification
☒ organization chart

☒ valid trade license
☒ previous approvals

CONTRACTOR :



ADCE 08-03-18 12:58

Originator of the submittal/ Eng.: Emad Abdulkarim
Contractor Authorizes signature: [Signature]

شركة العقد للمقاولات العامة ذ.م.م.
Mob. No. 555512700
المشروع: مبنى / عبدالله مسفر السويدي
Date: 4-Mar-18
Project No. J147
Al Ahd Gen. Contracting & Maint. Co L.L.C.

CONSULTANT COMMENTS:

Approval Status: ☒ A: Approved ☐ B: Approved as noted ☐ C: Revise & Resubmit ☐ D: Not Approved

Reviewer of the submittal/ Eng.: [Signature]
Consultant Authorizes signature: [Signature]

Mob. No. 050 616 4073
Date: 07-03-2018.

ADCE (Abu Dhabi Commercial Engineering) Received

Received by/Date:

- * Submit Organization Chart
- * Submit CV's of the assigned employees for the project
- * Submit updated MOL list
- * Submit cost study for the revised design

☐ A: Approved ☒ B: Approved as noted ☐ C: Revise & Resubmit ☐ D: Not Approved

Date: [Signature]

All the supportive documents must be presented and filed at project site.
* (Approval does not relieve the Contractor from his contractual obligations and responsibilities)

08/03/2018



SUBCONTRACTOR APPROVAL REQUEST

CONTRACT NO. **ALJADA/ALJADA/CONT/19**
 CONTRACT TITLE **AREEJ 1,2,3,4**
 CONTRACTOR **MODERN BUILDING CONT. CO. LLC**

SCAR. NO. **AREEJ-MBC-AB^{SC}-008**
 REVISION NO.: **0**
 REVISION DATE: **21-10-18**
 TITLE **PREQUALIFICATION FOR POST TENSION**
 DISCIPLINE **STR**

TO : Arif & Bintok

FROM : Modern Building Contracting Co. L.L.C.

DESCRIPTION :

PREQUALIFICATION FOR POST TENSION SLABS (M/s ULTRAFORCE POSTTENSION CONCRETE)

LEAD SECTOR CONSULTANT'S COMMENTS :

No Objection subject to:

- All the Licenses, Accreditations, Registration, Membership, etc., should be valid during the time of providing the services.
- To submit detailed Material, Design Calculation, Shop Drawing, Method Statement further approvals.
- Comply with all Authorities, Rules, Regulations & Requirement.
- Comply with all project contract documents.
- Site Performance.
- Inspection of offices/factory/QA/QC department visit.
- Subject to satisfactory submission of design calculation, drawing timely submission/approval from Authority & Submittal of all technical documents/ warranty etc.
- Approval will be waived if fail to comply with project contractual reports, non compliance with specifications as obtain approval from Authority in time.


CONTRACTOR'S REVIEW

SUBMITTAL STATUS

For and on behalf of the **Contractor**:

Prepared by: **Eng. Ashraf Abdulkareem**
 Date: **21-10-18**

SIGNATURE



APPROVED NO COMMENTS ☐

APPROVED AS NOTED ☒

NOT APPROVED - RESUBMIT ☐

FOR RECORD ONLY ☐

LEAD SECTOR CONSULTANT'S SIGNATURE

For and on behalf of
the Engineer:

Date :

RECEIVED
21 NOV 2018
 BY: 



Private Development Project - Sector SE-45, Plots No. C-54 to C-67
Khalifa City A, Abu Dhabi



Employer: Abu Dhabi Commercial Bank (ADCB)

Sub Consultant : Architecture and Planning Group (APG)

Consultant : Abu Dhabi Commercial Engineering Services (ADCE)

Contractor : Capriole Construction Co. LLC (CAP)

Submittal Ref. No: CAP-222-CIV-MAR-PTD-015

Rev. No: 01

Date:

14-Jun-18

MATERIAL SUBMITTAL

Discipline:

☐ Architectural ☒ Civil ☐ Electrical ☐ Mechanical ☐ Others

Description:

Required Accessories for Post Tension Works

(Flat Duct-Epoxy Coated Bar Chair-S3 Casting and Banana Block-PC Strand)

Supplier/Manufacturer:

ICS & ASLAK

Brand Name:

ICS for (Flat Duct-Epoxy Coated Bar Chair-S3 Casting and Banana Block)

ASLAK for I

Applicator name:

Ultraforce Post Tension Concrete

Area of application:

Post Tension Slab

BOQ: Bill No. 3 - Page 3.2

Specs. No.: 03380

Drawing No.(s): S018

Vendor's List: N/A

Attached:

4 Original Covers

4 Original Hard Copies

4 CD's

Sample Board

Neither the Client's Representatives approval nor his failure to give such approval shall in any way relieve the Contractor of his obligations and liabilities under the contract, and it shall not constitute an authorization for any increase in the contract price or contract time.

CAP Eng.		CAP QA/QC Eng.		CAP PM		Received by: Consultant	
Name	Abdelmegid	Name	Maria Lebnara	Name	Mohamed Yehia	Name	
Designation	Tech Engineer	Designation	QA/QC Manager	Designation	Project Manager	Designation	
Signature		Signature		Signature		Signature	
Date	14-Jun-18	Date	14-Jun-18	Date	14-Jun-18	Date	

All the items submitted herewith have been reviewed in detail and are in strict conformance with the Contract Drawings and Specifications except as otherwise stated. (By Contractor's QA/QC)

Distribution:

☐ ADCE ☐ ADM ☐ TABREED ☐ ADNOC OTHERS:

Engineer's response:

Subject to:

1- All tests to be conducted as per project

Specs, standards

2- Factory visit to be arranged to verify production capability.

ACTIONS

- ☐ A Approved
☒ B Approved as noted
☐ C Revised and Resubmit
☐ D Rejected
☐ For Information

Engineer:

Name: Ahmed Azary
Designation: PM
Signature:
Date: 11.7.18

Name:
Designation:
Signature:
Date:

Received by Contractor:

Name:
Designation:
Signature:
Date: 12-7-18





الشركة الهندسية للإنشاء والتعمير - د.م.م.

عضو مجموعة درة

ENGINEERING CONSTRUCTION & DEVELOPMENT COMPANY W.L.L.

MEMBER OF DORRA GROUP

FACSIMILE TRANSMITTAL

E-mail: crc@emirates.net.ae

Date	04/09/2018	No. of Page/s	01 Including this page
Our Ref.	CRC/10100069/Fax/ Amr/08	Your Ref.	
From	Eng. Amr Hamdy	To	M/s. Ultra Force Prestress Concrete
Tel. No.	02-6440627, Fax No.02-6440637	Attn. Mr.	Eng. Ahmed Farrag (0503575844)
Email.	Crc100069@crc.ae	Email:	upcuae@gmail.com

Project: Khalidiyah Residential Tower

Subject: Shop Drawing and Structure Calculation for Post Tension Slabs

Dear Sir,

With reference to the above mentioned subject, please find attached the Consultant comments for the following submittal;

Sr. no.	Submittal Description	Sub. Ref. No.	Status
01.	Shop Drawing for (Steel reinforcement, X direction & Y direction) for (Basement Floors, ,Mezzanine, Typical, Roof & top roof slabs)	STS-SD-CVL-05-R02	Approved As Noted
02	Structure Calculations for (Basement floors, ,Mezzanine, Typical, Roof & top roof slabs)		
03	Shop Drawing and Structure Calculation for Post Tension Slabs + software of Design Programm		

This is for your information, necessary action & records.

Thanking you

Best Regards

Mahmoud Sami
Technical Engineer

CERTIFIED COMPANY



 Alfahim Property Development Dpt. Tel.: 00971 2 656 7336 Fax: 00971 2 656 7922	Consultant Logo and Details  Pioneer ENGINEERING CONSULTANCY L.L.C.	Contractor Logo and Details  
--	---	--

SUBMITTAL TRANSMITTAL SHEET # 5	Project No.	1426
--	-------------	------

Project Name	Al Khalidiyah Tower	Contract No.	10100069
		Date	23/08/2017

<input type="checkbox"/> Material (MT)	<input type="checkbox"/> Shop Drawings (SD)	<input type="checkbox"/> Subcontractor (SUB)	<input type="checkbox"/> Miscellaneous (MISC)
--	---	--	---

<input checked="" type="checkbox"/> Civil (CVL)	<input type="checkbox"/> Architectural (ARC)	<input type="checkbox"/> MEP (MEP)	<input type="checkbox"/> Others (OT)
---	--	------------------------------------	--------------------------------------

MEP Sub. = {Mechanical (M), Electrical (EL), Plumbing (P), Fire Fighting (FF), Drainage (DR), Air Conditioning (AC), Other (OT)}

Submittal No.:	STS-SD-CVL-05-R02	Revision:	2
----------------	-------------------	-----------	---

Submittal Title: Shop Drawing and Structure Calculation for Post Tension Slabs

We are sending herewith under separate cover the drawings / documents / samples listed below:

ITEM NO.	DWGS. SPECS BOQ REF.	DESCRIPTION	TYPE	COPIES	REMARKS
1	-	Shop Drawing for (Steel reinforcement, X direction & Y direction) for (Basement Floors, Mezzanine, Typical, Roof & top roof slabs)	Hard Copy	3	
2		Structure Calculations for (Basement floors, Mezzanine, Typical, Roof & top roof slabs)	Hard Copy	3	
3		Shop Drawing and Structure Calculation for Post Tension Slabs + software of Design Programm	Soft Copy	1	CD Attached

TYPE: SD= Shop Drawings, MT= Material Sub., GT= Guarantee, MD= Manufacturer's Data, CT= Certificates, TT= Test Results, OT= Other


Subcontractor/ Supplier/Manufacturer: **Ultra Force**

We certify that the documents / materials submitted herewith have been reviewed in detail and are in strict conformance with the contract drawings and specifications except as otherwise stated.

Contractor Name: Amr Hamdy (Project manager)	Signature: 	Rcv'd By:	
	Date: 23/08/2018	Date:	23/08/2018

Design Consultant Review Comments

<p>• NO OBJECTION</p> <p>• SUBJECT TO ADD ADDM APPROVAL</p> <p>• MAIN CONTRACTOR IS RESPONSIBLE FOR ANY CHANGES & REAPPROVAL FROM ADDM DUE TO CHANGES REQUIRED DURING MEP SHOP DRAWING</p>	<input type="checkbox"/> A- Approved <input checked="" type="checkbox"/> B- Approved As Noted <input type="checkbox"/> C- Revise and resubmit <input type="checkbox"/> D- Rejected
--	---

Design Consultant (Name): APPROVAL	Signature: 	Rcv'd By:	
	Date: 03/09/18	Date:	

Alfahim Comments	<input type="checkbox"/> A- Approved <input type="checkbox"/> B- Approved As Noted <input type="checkbox"/> C- Revise and resubmit <input type="checkbox"/> D- Rejected
------------------	--

Alfahim (Name):	Signature:	Rcv'd By:	
	Date:	Date:	

Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the requirements of The Contract. This check is only for review of general conformance with the design concept of the project and general compliance with the information given in the contract documents. The contractor is responsible for confirming and correlating all quantities and dimensions, selecting fabrication processes and techniques of construction, coordinating his work with that of other trades and performing his work in a safe and satisfactory manner.

Distribution: ☐ Alfahim (Original) ☐ Consultant ☐ Contractor ☐ Others



عجمان بوليفارد
AJMAN BOULEVARD



ConsultantHSS
www.chssmena.ae (A company incorporated under UAE Civil Law)



شركة الخليج اسيا للمقاولات ذ.م.م.
GULF ASIA
Contracting Co. LLC

AJMAN BOULEVARD (G+M+6+OFFICE BUILDING)
AJMAN, JUFZ

DRAWING / DOCUMENT TRANSMITTAL FORM

TRANSMITTAL NO.: DT-7855-0008

REV. No.: 0

DATE: 02/05/2018

REF. NO.

DRAWING DESCRIPTION:

Post Tension (Tender & Steel Drawings Ground Floor Typical & Roof Block-A)

DRAWING NUMBERS/ DRAWING TITLES

DW-7855-ST-00, ST-51

ORIGINATOR OF SUBMITTAL:

DRAWING TYPE

☐ ARCHITECTURAL

☐ FIRE FIGHTING

☒ STRUCTURAL

☒ MECHANICAL

☐ ELECTRICAL

☐ PLUMBING

ISSUED FOR:

☒ APPROVAL

☐ INFORMATION & RECORDS ONLY

MAIN CONTRACTOR'S PM

(NAME / SIGNATURE / DATE)

for
[Signature]
AJMAN BOULEVARD
P.O. No. 7855
Ajman
GULF ASIA CONTRACTING CO. LLC

RECEIVED BY HSS CONSULTANT:

(NAME / SIGNATURE / DATE)

Project: Ajman Boulevard (G+6)

RECEIVED

DATE: 2/5 TIME:

REVIEW STATUS

☐ APPROVED

☐ APPROVED AS NOTED

☒ REVISE & RESUBMIT

☐ NOT APPROVED

CHSS ENGINEER'S REPRESENTATIVE COMMENTS

* Structural Models to be provided (soft copy)

* Material sample to be provided

standards, anchor system, corrugated sheet, girth etc
Resubmit accordingly

NAME

SIGNATURE / DATE

CHSS

CLIENT'S / REPRESENTATIVE COMMENTS

REVISE AND RESUBMIT

NAME

SIGNATURE / DATE

**THANAYA DEVELOPMENT**

ABU DHABI, U.A.E

Pre Qualification

Document No: SPML / THANAYA / PQ / C-0038 R-0

Discipline: **Civil****DATE: 24-May-18**FROM: **Mr. Arijit Dey**
Project Manager

SUBMITTED FOR

Code *

APPROVAL

1

INFORMATION

2

TO **UNii Engineering Consultancy**

ACTION

Code **

ATTN: **Mr. Ala'a Abdulhadi**
Resident Engineer

APPROVED

A

APPROVED WITH
COMMENT

B

REVISE & RESUBMIT

C

REJECTED

D

QTY.

DOCUMENT NO. & DESCRIPTION

TYPE***

CODE

SUBMITTAL

ACTION

1

Pre Qualification: Post Tension Work

Document No: SPML / THANAYA / PQ / C-0038 R-0

(Document Types
given below)

A

(Filed by Contractor
during submission)

1

(Filed by Consultant
after review)

B

WE ARE FORWARDING HERewith FOLLOWING SUBMITTALS.

Pre Qualification: Post Tension Work**Subcontractor: M/s Ultraforce Posttension Concrete**

Main Contractor Signature

Comments:

** refer To comments sheet.*

Resident Engineer

Signature

Date

24/5/2018

COPIES TO:

Routing

Date

Sign

Received from Contractor

Returned to Contractor

*** TYPE: A Pre-qualification Document

B Drawing

C Method statement

D HSE system

G O & M Manual

H As Built Drawings

J Others

DISTRIBUTION





بوابة الإمارات للاستشارات الهندسية
BWABT ALEMARAT ENGINEERING CONSULTANTS

2017/11/15

الى من يهمه الأمر

لا مانع لدينا نحن مكتب : بوابة الإمارات للاستشارات الهندسية
من ان يقوم المقاول : الأوائل لمقاولات البناء من اسناد أعمال الوحدات الانشائية المسبقة
الشدد

في مسجد الحيل - حكومة رأس الخيمة

قسمة رقم / 215164020 / منطقة الحيل

الى شركة : الترافورس للخرسانة سابقة الاجهاد ش ذ م م

و ذلك تحت اشراف و مسؤولية شركة الأوائل لمقاولات البناء حسب عقد التنفيذ المبرم و
دون تغير اي مادة فيه .

و تفضلوا بقبول فائق الاحترام و التقدير

الإستشاري
بوابة الإمارات للاستشارات الهندسية



ADCE

أبوظبي التجارية للخدمات الهندسية
Abu Dhabi Commercial Engineering Services

SUB CONTRACTORS APPROVAL FORM

Project Name: Commercial Development 2B+G+7Typ+R (Al Seef Central Building)
For Mr. Salem Rashed Mohamed Abdulla Al Neyadi

File No: 227

Consultant: M/s. JT & Partners Architectural and Engineering Consultant

Ref No: RBW6-20-SCA-16

Contractor: M/s. Emirates & Al Nasr Building & Construction (Egyco) L.L.C.

Date: 16/4/2019

Type of Work: Post Tensioning Works

Sub Contractor Name: M/s. Ultraforce Post Tension Concrete

Company Profile Contents:

☒ Prequalification ☒ Valid Trade License

☒ Organization Chart ☐ Previous Approvals

CONTRACTOR :

Pre-Qualification M/s. Ultraforce Post Tension Concrete - Post Tensioning Works

1 set Hard Copy + 1 CD (Soft Copy)

Originator of the submittal/ Engr: Engr. Hirendra Mehta Mob. No: 050 612 2906

Contractor Authorized signature: Date: 16/4/2019

CONSULTANT COMMENTS:

- Approved subject to client approval.

- You are requested to proceed with technical submission (material, U.S., and S.D) - equipment calibration certificates should be presented before U.S. app.

Approval Status: ☐ A: Approved ☒ B: Approved as noted ☐ C: Revise & Resubmit ☐ D: Not Approved

Reviewer of the submittal/ Eng : Mob. No:

Consultant Authorized signature: Date: 18.04.2019

ADCE (Abu Dhabi Commercial Engineering) Received

☐ A: Approved ☐ B: Approved as noted ☐ C: Revise & Resubmit ☐ D: Not Approved

Date:

All the supportive documents must be presented and filed at project site.

* (Approval does not relieve the Contractor from his contractual obligations and responsibilities)



V 2.1/10 Apr 2014

**ABU DHABI COMMERCIAL ENGINEERING SERVICES
REQUEST FOR APPROVAL OF SPECIFIED MATERIALS**

أبوظبي التجاري للخدمات الهندسية
Abu Dhabi Commercial Engineering Services

Project Name:	COMMERCIAL BUILDING FOR MR. FALAH MOHAMED FALAH AL AHBABI	File No.	1462
Consultant:	AL AIN CONSULTING ENGINEERS LLC	Ref No.	ASQ/MTS/C/2019/027/rev02
Contractor:	ASQALAN CONSTRUCTION & DEVELOPMENT LLC	Date	16-Apr-19

☒ S:Structural

☐ A:Architectural

☐ E:Electromechanical

☐ O:Others

Item description : **POST TENSION**

List of Supplier/ Manufacturer as per specification

- 1- HIGH FORCE CONCRETE
- 2- FRYISSINET
- 3- Ultraforce Post Tension Concrete
- 4-

References (pages and item numbers) in:

- | | |
|----------------------|--------------------|
| 1- BOQ | Item No. 3.3 |
| 2- Particular Specs. | |
| 3- General Specs. | |
| 4- Drawings | Structural Drawing |

Submitted Material Details

Supplier/ Manufacturer Name:	M/S ULTRA FORCE CONSTRUCTION	Catalogue No.	with material sample
Brand Name:	Attached proposed Materials	Reference pages in the catalogue:	
Applicator name:	ULTRA FORCE	Model/ Article Nos.	
Remarks	Origin: UAE / location of use: Concrete Slabs / attached Third Party Prequalification		

Originator of the submittal/ Eng.: ENGR. MOHAMMED QASEM Mob. No. 058 971 9114
Contractor Authorizes signature: Date: 16-Apr-19

The Contractor Statement: We certify that the materials submitted herewith has been reviewed in details and in compliance with the contract drawing and specifications except as otherwise stated hereabove.

Consultant Comments:
Refer to the attached sheet of comments.

☐ A: Approved

☒ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Reviewer of the submittal:	Eng. <i>[Signature]</i>	Mob. No.
Consultant Authorizes signature:		Date:
Approval or Comments does not relieve the contractor from his contractual obligations & responsibilities		

ADCE (Abu Dhabi Commercial Engineering) Received

☐ A: Approved

☐ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Date: _____

All the supportive documents must be presented and filed at project site.

The Alternative materials should be submitted to ADCE for review with all the supportive documents. Original catalogues and compliance chart



الرقم: ASC-1617-19-L796

التاريخ: 2019/10/13

الى من يهمه الامر

الساده بلدية دبي المحترمين

نحن ساداتكم علما بأن شركة الترافورس للانشاءات (ULTRA FORCE CONSTRUCTION) قد اتمت اعمال الخرسانه لاحقة الشد (POST TENSION SLABS) للمشروع التالي:

المشروع :- 4 بدروم + ارضي + 2 مواقف + 16 متكرر
المالك :- الفلاح بلازا
الاستشاري :- السلام للاستشارات الهندسيه
المقاول :- هاشم للمقاولات والصيانه العامه

وقد اتمت شركة الترافورس للانشاءات (ULTRA FORCE CONSTRUCTION) تنفيذ اعمال الخرسانه لاحقة الشد (POST TENSION SLABS) طبقا للمواصفات الفنيه للمشروع بصورة جوده

وذلك تحت اشراف مكتب السلام للاستشارات الهندسيه

وتفضلوا بقبول فائق الاحترام،،،

مكتب السلام

استشاريون في العمارة والهندسة والتخطيط



Architects & Engineering
Consultants - Proarc
P.O. Box 13003, Ajman
United Arab Emirates

T. : +971 6 744 6633
F. : +971 6 744 6611
E. : info@proarc.ae
W. : www.proarc.ae

ت: +٩٧١ ٦٧٤٤٦٦٣٣
فا: +٩٧١ ٦٧٤٤٦٦١١
ب: info@proarc.ae
و: www.proarc.ae

بروآرك للاستشارات
الهندسية
ص.ب: ١٣٠٠٣ عجمان
الإمارات العربية المتحدة



الى من يهمه الامر

الساده بلدية دبي المحترمين

نحنيط سيادتك علما بأن شركة الترافورس للانشاءات (ULTRA FORCE CONSTRUCTION)
قد اتمت اعمال الخرسانه لاحقة الشد (POST TENSION SLABS) للمشروع التالي:

المشروع :- مدرسه ارضي + 2
المالك :- الشيخ عبدالعزيز بن حميد النعيمي
الاستشاري :- برو ارك للاستشارات الهندسيه
المقاول :- اوبتيكوم للانشاءات

وقد اتمت شركة الترافورس للانشاءات (ULTRA FORCE CONSTRUCTION) تنفيذ اعمال
الخرسانه لاحقة الشد (POST TENSION SLABS) طبقا للمواصفات التقنيه للمشروع بصوره
جيده

وذلك تحت اشراف مكتب برو ارك للاستشارات الهندسيه

وتفضلوا بقبول فائق الاحترام،،،



Approval certificate

DATE: 15/4/2018

To who it may concern.

MAZAYA CONSULTING ENGINEERS hereby certifies that ULTRA FORCE PRESTRESS CONCRETE as a certified subcontractor for post Tension work according to specification and conditions as well as particular time frame

Additionally we strong appreciate their team and prominent skill in your concerned field

We did this letter upon their request so our office will not take any responsibilities in future

We look forward for your kind assistance in future

Thanks.

MAZAYA CONSULTING ENGINEERS

Branch Manager

Eng. Ghassan Al Kadrawi





Sharjah Engineering Consultants

الشارقة للاستشارات الهندسية

P.O.Box: 31513, Sarh Al Emarat Tower, Buhaira Corniche, Al Majaz 3, Sharjah, U.A.E
Tel.: +971 6 56 10 111 / 55 44 698, Fax: +971 6 56 35 631, E-mail: shjeng@elm.ae
Website: www.shjeng.ae

الى من يهمه الامر

الساده بلدية دبي المحترمين

نحيط سيادتكم علما بأن شركة الترا فورس للانشاءات (ULTRA FORCE CONSTRUCTION) قد اتمت اعمال الخرسانه لاحقة الشد (POST TENSION SLABS) للمشروع التالي:

المشروع :- ارضي + 6 مواقف + 15 متكرر + نادي صحي + خدمات
المالك:- جبر محمود جبر دوشن
الاستشاري:- الشارقة للاستشارات الهندسيه
المقاول:- ايه للانشاءات

وقد اتمت شركة الترا فورس للانشاءات (ULTRA FORCE CONSTRUCTION) تنفيذ اعمال
الخرسانه لاحقة الشد (POST TENSION SLABS) طبقا للمواصفات الفنيه للمشروع بصوره
جيده
وذلك تحت اشراف مكتب الشارقة للاستشارات الهندسيه

وتفضلوا بقبول فائق الاحترام،،،



التاريخ: 2019/10/13

السادة / بلدية دبي / المحترمين:

إلى من يهمه الأمر

تحية طيبة وبعد،،،،

نحيط سيادتكم علماً بأن شركة الترافورس للإنشاءات (ULTRA FORCE CONSTRUCTION)
قد أتمت أعمال الخرسانة لاحقة الاجهاد (POST TENSION SLABS) للمشروع التالي:

المشروع : أرضي + ميزانين + 13 متكرر
المالك: حمد عبدالله المهيري
الإستشاري: الزين للتصميم والإستشارات الهندسية ش.ذ.م.م
المقاول: نبتون للإنشاء والتعمير

وقد أتمت شركة الترافورس للإنشاءات (ULTRA FORCE CONSTRUCTION) تنفيذ
أعمال الخرسانة لاحقة الشد (POST TENSION SLABS) طبقاً للمواصفات الفنية للمشروع
بصورة مرضية.
وذلك تحت اشراف مكتب / الزين للتصميم والإستشارات الهندسية ش.ذ.م.م .

وتفضلوا بقبول فائق الاحترام،،،

الزین للتصميم والإستشارات الهندسية ش.ذ.م.م
المهندس بطرس إلياس جنورة



مراجع: 2019/AJ/115

التاريخ: 2019/10/13

إلى من يهمه الأمر

السادة: بلدية دبي المحترمين

تحية طيبة وبعد ...

المشروع: Oasis Tower 01

برج مكون من (أرضي + 6 طوابق مواقف + 30 طابق متكرر + سطح)
قطعة رقم (0109) ((111 سابقاً)) - قطاع مركز المدينة - الحي: الراشدية 1 - إمارة عجمان

المالك: أ / غالب كامل جابر.

الإستشاري: المكتب الكندي للإستشارات الهندسية

المقاول الرئيسي: شركة الخليج اسيا للمقاولات

نحيط سيادتكم علماً بأن شركة الترافورس للانشاءات (ULTRA FORCE CONSTRUCTION) قد اتمت اعمال الخرسانه لاحقة الشد (POST TENSION SLABS) للمشروع المذكور أعلاه.

وقد اتمت شركة الترافورس للانشاءات (ULTRA FORCE CONSTRUCTION) تنفيذ اعمال الخرسانه لاحقة الشد (POST TENSION SLABS) طبقاً للمواصفات الفنية للمشروع بصوره جيده وذلك تحت اشرافنا المكتب الكندي للاستشارات الهندسيه

وتفضلوا بقبول فائق الاحترام والتقدير ...

التوقيع

المكتب الكندي للإستشارات الهندسية


المكتب الكندي
للإستشارات الهندسية

مرجع: 2019/AJ/116

التاريخ: 2019/10/13

إلى من يهمه الأمر

السادة: بلدية دبي المحترمين

تحية طيبة وبعد ...

المشروع: **Oasis Tower 02**

برج مكون من (أرضي + 6 طوابق مواقف + 30 طابق متكرر + سطح)
قطعة رقم (0107) ((112 سابقاً)) - قطاع مركز المدينة - الحي: الراشدية 1 - بإمارة عجمان

المالك: أ/ غالب كامل جابر.

الإستشاري: المكتب الكندي للإستشارات الهندسية

المقاول الرئيسي: شركة الخليج اسيا للمقاولات

نحيط سيادتكم علماً بأن شركة الترافورس للانشاءات (ULTRA FORCE CONSTRUCTION) قد اتمت اعمال الخرسانه لاحقة الشد (POST TENSION SLABS) للمشروع المذكور أعلاه.

وقد اتمت شركة الترافورس للانشاءات (ULTRA FORCE CONSTRUCTION) تنفيذ اعمال الخرسانه لاحقة الشد (POST TENSION SLABS) طبقاً للمواصفات الفنية للمشروع بصوره جيده وذلك تحت اشرافنا المكتب الكندي للاستشارات الهندسيه

وتفضلوا بقبول فائق الاحترام والتقدير ...

التوقيع

المكتب الكندي للإستشارات الهندسية

CANADIAN
CONSULTANT



Al Attar Business Tower, 7th floor Office # 703, Sheikh Zayed Road

Dubai Office: P.O. Box 35656 - Dubai, U.A.E., Tel.: +971 4 332 1006, Tel.: +971 4 266 0005, Fax: +971 4 332 1007

Sharjah Office: P.O. Box 30346 - Sharjah, U.A.E., Tel.: +971 6 553 8220, Fax: +971 6 553 8223

Ajman Office: P.O. Box 2805 Ajman, U.A.E., Tel.: +971 6 742 9893,

E-mail: info@canadianconsultant.net, Web: www.canadianconsultant.net

التاريخ: 2019/10/15

المحترمين،،،،

المسادة/ بلدية دبي
تحية طيبة وبعد ،،،،

المشروع :- بناء (ارضي + 4 طوابق متكررة
المالك :- عماد بن فؤاد بحري
الاستشاري :- التراث العمراني للاستشارات الهندسية
المقاول :- سما دبي لمقاولات البناء

(الموضوع) اعتماد (Post Tension)

نحيط سيادتكم علما بأن شركة الترافورس للإنشاءات (ULTRA FORCE CONSTRUCTION) قد اتمت اعمال الخرسانه لاحقة الشد (POST TENSION SLABS) للمشروع المذكور اعلاه وقد اتمت شركة الترافورس للإنشاءات (ULTRA FORCE CONSTRUCTION) تنفيذ اعمال الخرسانه لاحقة الشد (POST TENSION SLABS) طبقا للمواصفات الفنية للمشروع بصورة جيدة وقد تم استخدام (نظام اناكر TMG) وذلك تحت اشراف مكتبنا التراث العمراني للاستشارات الهندسية.

وتفضلوا بقبول فائق الاحترام،،،،

التراث العمراني للاستشارات الهندسية





SUB CONTRACTORS APPROVAL FORM

Project Name: **Commercial Building for ADCE (H.E. Sultan Al Shamsi) at Sector RBW-7, Plot No. C4, Al Raha Beach. File No. 2647**

Consultant: **Heberger Engineering Consulting Engineers**

Contractor: **Pauling Middle East Co LLC**

File No. **2647**

Ref No. **ALS/P005/SC016**

Date **5-Oct-19**

Type of Work: **Post Tension Works**

Sub Contractor Name: **Ultra Force Post Tension Concrete**

☒ prequalification
☐ organization chart

☒ valid trade license
☒ previous approvals

CONTRACTOR :

1 Soft Copy + 3 Hard Copies



Originator of the submittal/ Eng.: **Ahmad Multi**

Contractor Authorizes signature:

Mob. No. **050 641 1956**

Date: **5-Oct-19**

CONSULTANT COMMENTS:

**No Objection Subject To Incorporation
Of All Comments As Noted In Attached
Comments Sheet.**

Approval Status:

☐ A: Approved ☒ B: Approved as noted ☐ C: Revise & Resubmit ☐ D: Not Approved

Reviewer of the submittal/ Eng.: **Heberger Engineering**

Consultant Authorizes signature:

Mob. No. **22/10/19**

Date: **22/10/19**

ADCE (Abu Dhabi Commercial Engineering) Received

☐ A: Approved ☐ B: Approved as noted ☐ C: Revise & Resubmit ☐ D: Not Approved

Date: _____

All the supportive documents must be presented and filed at project site.
* (Approval does not relieve the Contractor from his contractual obligations and responsibilities)





SUB CONTRACTORS APPROVAL FORM

Project Name: COMMERCIAL BUILDING FOR H.E. HAMAD ABDULLA HASHEM SALEM AL GHAFERI
CONSISTING OF 3 BASEMENTS + GROUND FLOOR MEZZANINE + 6 TYPICAL FLOORS + ROOF

File No: 1242

Consultant: M/s Firas Engineering Consultancy

Ref No: 1242-1008-AF-024

Contractor: M/s Angle General Contracting

Date: August 4, 2019

Type of Work: POST TENSIONING WORKS

Sub Contractor Name: M/s ULTRA FORCE CONSTRUCTION LLC

Company Profile Contents:

☒ Prequalification

☒ Valid Trade License

☒ Organization Chart

☒ Previous Approvals

CONTRACTOR :

Originator of the submittal/ Eng: RAMI DARAGHMA

Mob. No: 055-7182851

Contractor Authorized signature:

Date: August 4, 2019

CONSULTANT COMMENTS:

* Detailed design and calculation should be submitted for consultant and ADM approval.

* method of statement shall be submitted for approval.

* All Post tension material should be submitted for approval before design submission.

Approval Status:

☐ A: Approved

☒ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Reviewer of the submittal/ Eng:

Mob. No:

Consultant Authorized signature:

Date:

ADCE (Abu Dhabi Commercial Engineering Services) Reserved

☐ A: Approved

☐ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Date:

All the supportive documents must be presented and filed at project site.

* (Approval does not relieve the Contractor from his contractual obligations and responsibilities)



CONTRACTOR'S MATERIAL TRANSMITTAL SHEET (MAT)

MAT No. : C02 - CRC - MAT - CIV - 046 - 01	Project Name	Originator	Document type	Trade	Serial No.	Revision Index
	PROJECT NAME : Najmat Tower RR5 - C02					
	EMPLOYER : Reem Developers					
	ENGINEER : UNii Engineering Consultancy LLC					
CONTRACTOR : Engineering Construction & Development W.L.L						
DATE : 25/07/19						

SUBMITTAL DESCRIPTION	Post Tension Works, Manufactured by Global Overseas/STS Systems/Rally Industries & Supplied by Ultra Force Post Tension Concrete
-----------------------	--

LIST OF MATERIALS SUBMITTED UNDER THIS TRANSMITTAL:																	
SN	Material No.									Description	Sample submitted		Review status (to be filled in by the Engineer)				
	Project Name	-	Originator	-	Document type	-	Trade	-	Subtrade		-	Serial No.		-	Revision Index	Yes	No
1	C02	-	CRC	-	MAT	-	CIV	-	PTS	-	001	-	01	PC Strand- Global Overseas + HUANAN	✓		XIAUGHUI B
2	C02	-	CRC	-	MAT	-	CIV	-	PTS	-	002	-	00	Anchor- STS Systems	✓		
3	C02	-	CRC	-	MAT	-	CIV	-	PTS	-	003	-	00	Wedge Block and Wedges- STS Systems	✓		
4	C02	-	CRC	-	MAT	-	CIV	-	PTS	-	004	-	00	Chair- Rally Industries	✓		
5	C02	-	CRC	-	MAT	-	CIV	-	PTS	-	005	-	00	Duct- Rally Industires	✓		

COMPLIANCE STATEMENT	The Contractor hereby confirm that the submitted items have been reviewed in detail and are correct and in strict conformance with the Contract Documents except stated otherwise.	Received by the Engineer:
For and on behalf of the Contractor:	Engineering Construction & Development Co. W.L.L.	UNii Engineering Consultancy L.L.C.
Mohamed Hamdy (Project Manager)	Signature: _____ Date: _____	25 JUL 2019 Received By: _____

ENGINEER'S REVIEW COMMENTS		
Review status legend:		
Code A - Approved	Code C - Revise and Resubmit	Code E - For Information Only
Code B - Approved As Noted	Code D - Rejected	For Information Only
Please refer to comments listed in Review No. C02-UNI-..... (attached).		
Name: _____	Signature: _____ Date: 30/7/19	Review sheet attached: <input checked="" type="checkbox"/> Yes <input type="checkbox"/> No
Note: The Engineer's approval shall not in any way relieve the Contractor of his obligation under the Contract. The Contractor shall be solely responsible for the soundness and the correctness of the submitted Materials and Documents.		
Received by the Contractor:	Distribution: <input checked="" type="checkbox"/> Employer <input type="checkbox"/> PM/Engineer	
31 JUL 2019 RECEIVED	<input type="checkbox"/> QS/Cost Consultant <input checked="" type="checkbox"/> Contractor <input checked="" type="checkbox"/> File <input checked="" type="checkbox"/> Superintendent	



ADCE

أبوظبي التجاري للخدمات الهندسية
Abu Dhabi Commercial Engineering Services

SUB CONTRACTORS APPROVAL FORM

Project Name: Construction & Maintenance of Commercial Building of M/s Ahmed Abdulrahim Mohammed Al Qubaisi & Abdullah Abdulrahim Mohammed Al Qubaisi, Sector E-16, Plot No C-45 File No. 1370

Consultant: Serex International Consultants Ref No. SC-21-R00

Contractor: Hashim Contracting & Gen. Maintenance Co. LLC Date 11/Nov/2019

Type of Work: POST TENSION WORKS

Sub Contractor Name: ULTRAFORCE POST TENSION CONCRETE

Company Profile Contents:

☒ Prequalification

☒ Valid Trade License

☐ Organization Chart

☒ Previous Approvals

CONTRACTOR :

HASHIM CONTRACTING & GEN. MAINTENANCE CO. LLC

Originator of the submittal/ Eng: Khaled Al Zamel

Mob. No: 0501854751

Contractor Authorized signature:

Date: 11-Nov-19

CONSULTANT COMMENTS:

+ M/s. Ultraforce are professionally accepted as sub-contractor only for post tension work refer to alternative slab design & cost saving items. (2.1.1.3.3.1.2 (4/5/6) copy attached.

Approval Status:

☐ A: Approved

☐ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Reviewer of the submittal/ Eng:

Mob. No:

Consultant Authorized signature:

Date:

ADCE (Abu Dhabi Commercial Engineering) Received

☐ A: Approved

☐ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Date:

All the supportive documents must be presented and filed at project site.

*(Approval does not relieve the Contractor from his contractual obligations and responsibilities)



* Final Approval subject to provide (Material, Mos, (Shop drawing + calculation) refer to ADM requirements

* Coordination with Arch & MEP is under the Main contractor & sub contractor.

RAK Royal Villa - RAK - UAE



Architectural and
Engineering
Consultant
P.O. Box 413606 Dubai,
UAE
www.jtpartners.com

SUPERVISION CONSULTANT:



International Engineering Center
TEL: 07-2333600 FAX: 07-2333124
Email: iec@iec-net.ae

CLIENT:



مرجان
Marjan

CONTRACTOR:



مجموعة النعيمي
AL NUAIMI GROUP

Al Nuaimi Group
TEL: +07-2221221, FAX: 07-7 222622
Email: info@alnuaimi-group.com

PREQUALIFICATION APPROVAL



Ref: CON1078-PQS-CVL-034

Rev: 0

Submission Date: 16/10/2019

CONTRACT No			
SUB CONTRACTOR/SUPPLIER	ULTRAFORCE POSTTENSION CONCRETE		
Sub-contractor / supplier proposed for	POST TENSION SLAB		
Enclosures	Y	N	Required Documents (as per Contract)
Commercial Registration	Y		Performance Bond
Pre-Qualification Documents	Y		
Financial Status		N	Mandatory Documents
Compliance Statement	Y		Compliance Statement
Experience	Y		Other (specify)

Contractor comments:

Submitted by Contractor	Signature & stamp	Received by Engineer	Signature & stamp
Name: ENGR. IBRAHIM	 AL NUAIMI GROUP LIMITED LIABILITY COMPANY AE XXII	Name: ENGR. MOUSTAFA (IEC)	 RECEIVED 16 OCT 2019
Date: 16/10/2019		Date:	

RESPONSE FROM DESIGNER / ENGINEER / SUPERVISOR


- Conditional approval subject to the below comments:
- ① comply with project specification and quality plan.
 - ② complete design and shop drawing as per project design criteria and RAK mun. regulation to be submitted for engineer's approval and RAK mun. prior to commencement the work.
 - ③ All materials to be submitted for approval including (anchors, strands, etc.)
 - ④ method of statement and material's test certificate to be submitted for approval.
 - ⑤ mother company system approval to be submitted.

☐ Approved - A☒ Approved As Noted - B☐ Revise & Resubmit - C☐ Rejected - D☐ For Information - E

for the Engineer:

Name Amr EL Araby
Date 20-10-2019

Signature:



Received by Contractor

Name Leo Hart
Date 20/10/2019

Signature:


AL NUAIMI GROUP
LIMITED LIABILITY COMPANY AE XXII

Approval from consultant shall not relieve the contractor of any of his liabilities under the contract and does not supersede any contract document

SUB CONTRACTORS APPROVAL FORM

Project Name: **COMMERCIAL BUILDING FOR MR. FALAH MOHAMED FALAH AL AHBABI** File No. 1462
 Consultant: **AL AIN CONSULTING ENGINEERS LLC** Ref No. **ASQ/SCS/C/2018/016 - Rev.01**
 Contractor: **ASQALAN CONSTRUCTION & DEVELOPMENT LLC** Date **4-Oct-18**

Type of Work: **PRE-QUALIFICATION FOR SUB-CONTRACTOR OF POST TENSION WORKS**

Sub Contractor Name: **M/S ULTRA FORCE PRESTRESS CONCRETE**

Company Profile Contents:

☒ Prequalification

☐ Organization Chart

☒ Valid Trade License

☒ Previous Approvals



CONTRACTOR :

Attached valid license, ISO Certificate and ADCE Registration

Originator of the submittal: **ENGR. PETER MATTA**

Contractor Authorized signature:

Mob. No: 055 608 7314 13

Date: 4 Oct 18

CONSULTANT COMMENTS:

please refer to the attached sheet of comments

Approval Status: ☐ A: Approved ☐ B: Approved as noted ☒ C: Revise & Resubmit ☐ D: Not Approved

Reviewer of the submittal/ Eng :

Consultant Authorized signature:

Mob. No:

Date: 10/10/2018

ADCE (Abu Dhabi Commercial Engineering) Received

☐ A: Approved

☐ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Date: _____

All the supportive documents must be presented and filed at project site.

* (Approval does not relieve the Contractor from his contractual obligations and responsibilities)



ADCE

أبوظبي التجارية للخدمات الهندسية
Abu Dhabi Commercial Engineering Services

SUB CONTRACTORS APPROVAL FORM

Project Name: **Commercial Bldg. for Mr. Abdulla Saif Al Neaimi** File No. **891**
RBW2 Plot 03 - Al Raha Beach - Abu Dhabi
 Consultant: **Dar Al Khaleej Engineering Consultants** Ref No. **SC-011**
 Contractor: **Hashim Contracting & Gen. Maintenance Co. LLC** Date **5-Aug-19**

Type of Work: **Post Tension Works**

Sub Contractor Name: **M/s Ultra Force**

Company Profile Contents:

☒ prequalification

☒ valid trade license

☒ organization chart

☒ previous approvals

CONTRACTOR :

Originator of the submittal/ Eng. **Eyad Ahmed Mohammad** Mob. No. **050 317 6454**
 Contractor Authorizes signature: *[Signature]* Date: **5-Aug-19**

CONSULTANT COMMENTS:

*B- Approved as noted subject to
 1- Performance at site - 2- To submit shop drawing to ADM
 for approval - 2- All post tension material should be submitted
 before design*

Approval Status: ☐ A: Approved

☒ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved

Reviewer of the submittal/ Eng :

Mob. No.

Consultant Authorizes signature: *[Signature]*

Date: **5-7-2019**

ADCE (Abu Dhabi Commercial Engineering) Received

☐ A: Approved

☐ B: Approved as noted

☐ C: Revise & Resubmit

☐ D: Not Approved



Date: _____

All the supportive documents must be presented and filed at project site.

* (Approval does not relieve the Contractor from his contractual obligations and responsibilities)



V 2.1/ 10 Apr 2014



Project Name: RESIDENTIAL AND COMMERCIAL BUILDING ((B+G+2M+20F (3F OFFICES+17F RESIDENTIAL) + R))

Client:	MR. AHMED ESSA AHMED ALNAEEM	Date:	13-Sep-2020
Consultant:	Next Engineering Consultants	Project No:	NEC-22929(6194)- 2020
Contractor:	Al Ali Construction & Development L.L.C	Ref No:	PQ/AAC/NT/STR/015
Sub Contractor:	Ultra Force Post Tension Concrete	Rev No:	00

SUBMITTAL FORM

Originator of the Submittal:	Eng. Mohammed Hassan	Date:	13-09-20
Authorized Signature:		Req. By:	

Type of Submittal	<input checked="" type="checkbox"/> Pre- Qualification	<input type="checkbox"/> Material	<input type="checkbox"/> Shop Drawings
	<input type="checkbox"/> Others :		

Item Description	List of Enclosure
Post Tension Pre-Qualification Document - Ultra Force Post Tension Concrete	(Tick the Related Box)
BOQ Item :	<input type="checkbox"/> Vendor's Technical Literature
Specification :	<input type="checkbox"/> Compliance Statement
Drawing No. :	<input type="checkbox"/> Test Results
Reference :	<input type="checkbox"/> Copy of the Related Spec's
Scope of Work:	<input type="checkbox"/> Samples
Post Tension Works	<input type="checkbox"/> List of Previous Projects Done
	<input type="checkbox"/> Others (Specify) :

Contractor Statement: We certify that the submittal herewith has been reviewed in details and in compliance with the contract drawings and specifications except as otherwise stated hereabove.

Contractor Signature:		Date:	13/9/20
Consultant Received:		Date:	11/23 AM
Consultant Engineer's Comments	RAK Project No 6194 AL NAEEM [4] BUILDING	Date:	

No objection for the prequalification of Ultra Force as a post tension subcontractor subject to:	<input type="checkbox"/> APP - Approved
1. Submit organization chart and CV's	<input checked="" type="checkbox"/> AAN - Approved As Noted
2. Should comply with the authorities regulation and the required approval	<input type="checkbox"/> NA - Not Approved, Resubmit
3. Should comply to project specifications and drawing	<input type="checkbox"/> IR - Incomplete, Resubmit
4. All works at site should be conduct under the full supervision of Main Contractor	

Consultant Signature :		Date:	11-10-2020
------------------------	--	-------	------------

Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the contract requirement and specifications. This check is only for review of general conformance with the design concept of the project and general compliance with the information given in the contract documents



11 OCT 2020

RAK Project No 6194
AL NAEEM [4] BUILDING
APPROVED AS NOTED

Received

11 OCT 2020

Al Ali Construction
& Development

ART OF ARCHITECTURE Consultants



SUBCONTRACTOR APPROVAL REQUEST

DATE : 06/12/2020

CLIENT : DIRECTORATE OF ISLAMIC AFFAIRS GOVERNMENT OF SHARJAH
PROJECT : PROPOSED MOSQUE G. FL. ONLY + SERVICE BLOCK G.FL. +MOAZEN
CONTRACTOR : IMMAM HOUSE (G+1)+ 2CAR PARKING SHED+ CAR PARKING.
Investor Building Cont.

SUBCONTRACTOR	ULTRA FORCE PRESTRESS CONCRETE L.L.C
SUBCONTRACT	POST TENSION Works
ADDRESS & CONTACTS	TEL: FAX:
	P.O.BOX:
	E-MAIL:
ATTACHEMENTS	1- Company Profile
	2-
	3-
	4-

SUBCONTRACTORS
SIGN & STAMP

CONTRACTOR
SIGN & STAMP



FOR CONSULTANT'S USE	RECEIVED (DATE)
STATUS	COMMENTS
<input type="checkbox"/> A	Approved subjected to Comply with the attached comments.
<input checked="" type="checkbox"/> B	
<input type="checkbox"/> C	
<input type="checkbox"/> D	

CONSULTANT'S ENGINEER
NAME: Eng. Mostafa

DATE: 26/12/2020

PROJECT'S MANAGER

FOR OWNER USE	RECEIVED (DATE)
STATUS	COMMENTS
<input type="checkbox"/> A	
<input type="checkbox"/> B	
<input type="checkbox"/> C	
<input type="checkbox"/> D	
NAME:	SIGN:
	DATE:

PROJECT'S MANAGER

NAME: SIGN: DATE:

FOR OWNER PRESENTATIVE USE

☐ Approved ☒ Approved As Noted ☐ Not Approved

Comments / Notes:




Representative of the owner Engineer
Date:

[Signature]
26-12-2020

STATUS CODE:

- A: APPROVED, WORK MAY PROCEED.
B: APPROVED WITH COMMENTS, WORK MAY PROCEED SUBJECT TO INCORPORATION OF CHANGES.
C: APPROVED, WORK MAY PROCEED, ONLY AFTER APPROVAL OF REVISED PROPOSAL.
D: REJECTED, WORK MAY NOT PROCEED.

2021

 <p>aljada</p> <p>The Employer</p>	 <p>The Consultant</p>	 <p>The Contractor</p>
--	---	---

PREQUALIFICATION SUBMITTAL FORM

Project Title:	Construction of Nest Student Accommodation (B+G+5 Floor), Al Jada, Sharjah	Project No.	536 SHJ20
Submittal Title:	Prequalification Post Tension Slab Work	Date	09/03/2021
Submittal No.:	536 SHJ20 / PQS-C-015	Revision	00



We are sending herewith under separate cover (please check one box):

<input type="checkbox"/> Shop drawings	<input type="checkbox"/> Sample	<input type="checkbox"/> Quality Plan	<input type="checkbox"/> Inspection & Test Plan	<input type="checkbox"/> Calculations
<input type="checkbox"/> Test Results	<input type="checkbox"/> Schedule	<input type="checkbox"/> Manufacturer's data	<input type="checkbox"/> Health & Safety Plan	<input type="checkbox"/> Certificate
<input type="checkbox"/> Specification	<input type="checkbox"/> Guarantee	<input type="checkbox"/> Method Statement	<input type="checkbox"/> Operation Manual	<input checked="" type="checkbox"/> Other


Ref. No.	Description	Rev	Copies	Remarks
536 SHJ20 / PQS-C-015	Prequalification of Post Tension Slab Work – M/s. Ultra Force Prestress <ul style="list-style-type: none"> Design Complete by M/s. High Force Concrete Execution – Plaza + 6 Buildings by M/s. High Force Concrete Execution – another 6 buildings by M/s. Ultraforce 	00		

Spec./Drawing ref:

Subcontractor/Supplier/Manufacturer: M/s. Ultra Force Prestress

Contractor Name:  Signature:  Date: 9/3/2021


We certify that the documents / materials submitted herewith have been reviewed in detail and are in strict conformance with the contract drawings and specifications, except as otherwise stated.

Received By:  Signature / Date: 10/03/2021

Consultant Remarks

Refer to the Engineers and Employer's comments on the attachments.

Approved	Approved as noted	Approved as Noted, Resubmit	Not Required	Not Approved	Received By:
<input type="checkbox"/>	<input checked="" type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	<input type="checkbox"/>	

Consultant Name / Signature / Date:  23 MAR 2021

Signature / Date:

Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the requirements of The Contract. This check is only for review of general conformance with the design concept of the project and general compliance with the information given in the contract documents. The contractor is responsible for confirming and correlating all quantities and dimensions, selecting fabrication processes and techniques of construction, coordinating his work with that of other trades and performing his work in a safe and satisfactory manner.

MAIN CONSULTANT  INTELLIGENT CONSULT - CONSULTANT ENGINEERS P.O. Box: 51581 ABU DHABI, UAE T: +971 2 6724200 F: +971 2 6722515 EMAIL: INFO@I-CON.AE	CLIENT:  PROJECT: LANDSCAPING WORKS TO VVIP AREA (AL QALA ID STREET) Abu Dhabi, United Arab Emirates PRE-QUALIFICATION SUBMITTAL	MAIN CONTRACTOR  AL RYUM CONTRACTING P.O. Box 28427, ABU DHABI UNITED ARAB EMIRATES PH. +971 2 6328960
--	---	---

Project No.: Reference No.: AQS-04-00001-03-11-ST-ARC-PQ-000001 Date Issued: 18-06-2022

Herewith we submit Pre-qualification document for: ☒ SUB-CONTRACTOR ☒ TECHNICAL DOCUMENT

Description:

Ultra Force Construction Post Tension (Post Tension Work)

Revision: Reason for Issue:

00

FOR APPROVAL

Manufacturer:

Ms. Ultra Force Construction Post Tension

Country of Origin:

UAE

Local Supplier:

Ms. Ultra Force

General Notes:

Pre-Qualification documents for Ultra Force Construction Post Tension - (Post Tension Work) from (Grankraft)

Discipline:

- ☐ Architectural
☒ Structural
☐ Landscape A.
☐ Mechanical
☐ Electrical
☐ Civil
☐ Irrigation
☐ Interior
☐ General

Attachments:

- ☒ Company profile
☒ List of Machineries & Equipment
☒ Trade License
☒ Organization Chart
☒ List of Previous Main Projects
☒ Quality Control Procedure manual
☒ Resources / Manpower
☒ Trade License

Submitted By:

18-June-22

Yazan Haddadin

Date

Name

Authorized Signature by Contractor's P.M. / R.E.



Consultant Comments:

- Contractor to aware and submit all required documents from Post tension specialist for authority submission and approval without any delay.
- Contractor to provide valid ADM licenses, accreditation, registration, membership etc. along with material submittal for Consultant Engineer's approval.
- Deliveries to the site shall be accompanied with Mill Certificate and Manufacturer's recent QC test reports.
- Samples to be submitted for final approval.
- Warranty shall be full compliance with project specification.
- Full compliance with relevant authority standard specifications and requirements
- Contractor's performance at site in terms of quality, safety and project duration, providing of competent team with experienced supervision
- Storage, handling and application to be strictly followed as per manufacturer's recommendation.
- This approval shall in no way relieve the contractor from any of his obligations, duties and responsibilities under the contract.

Date received:

Received By:

Reviewed By:

21-Jun-2022

Syed Abuthahir

Date

Name

Approved By:

21-Jun-2022

Hussein Habib

Date

Name

Signature by Engineers / Architects / QS / LA

Authorized Signature by Consultant's P.M. / R.E.

Consultant's Approval Status / Code:

- ☐ APPROVED
☒ APPROVED AS NOTED
☐ REVISED AND RESUBMIT
☐ REJECTED

Client's Comments:

Date received:

Received By:

Date

Name

Authorized Signature by Client / Client's Representative

THE PARAGON BY IGO PROPOSED (4B+G+P+22+ROOF) BUILDING PLOT NO. 346-0256, BUSI NESS BAY



PRE-QUALIFICATION SUBMITTAL

Project:	The Paragon by IGO Propose 4B+G+P+22-Roof Floor	Ref. No.	TPT/IGO/NEC/DB/176/ST/PQ-024
Client:	IGO Real Estate Development -FZ	Rev. No.	00
Consultant:	Next Engineering Consultants	Date:	11.01.2023
Main Contractor:	Dubuild Contracting LLC	Submitted for:	<input checked="" type="checkbox"/> Approval <input type="checkbox"/> Information <input type="checkbox"/> Record

Discipline:	<input checked="" type="checkbox"/> Civil	<input checked="" type="checkbox"/> Structure	<input type="checkbox"/> Architecture	<input type="checkbox"/> Irrigation/ Landscaping
	<input type="checkbox"/> Interior Design	<input type="checkbox"/> Electrical	<input type="checkbox"/> Plumbing	<input type="checkbox"/> Mechanical
				<input type="checkbox"/> Infrastructure

Note:- If alternative material submitted, attach full comparison to that specified.

Material Description:

Item Name: Post Tensining Works
 Manufacturer: Ultra Force Post Tensioning Concrete - Sole Proprietorship LLC
 Origin Country: U.A.E
 Supplier: Ultra Force Post Tensioning Concrete - Sole Proprietorship LLC

Attachments/Enclosures:-

Sample	<input type="checkbox"/> Yes	<input type="checkbox"/> No
Catalogue	<input type="checkbox"/> Yes	<input type="checkbox"/> NO
Checklist	<input type="checkbox"/> Yes	<input type="checkbox"/> No
Media (CD/DVD/..etc)	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> NO
Compliance statement	<input type="checkbox"/> Yes	<input type="checkbox"/> NO
Certificates	<input checked="" type="checkbox"/> Yes	<input type="checkbox"/> NO

Date Material required on site:

Ref. to Contract Specs. / Dwgs:-

Note:- Contractor has reviewed this submittal prior to submission to Consultant

CONTRACTOR	SU-BCON
Eng. Ahmed Mansour Project Manager	11.01.2023 Date:



FOR -CONSULTANT COMMENTS:

no objection subject.
 - TO Follow specs & drawings
 - submit materials & drawings as per specs & design
 - get Authorities Approval
 - submit all Required tests.
 - submit all document required (method statement & ...)

FINAL SUBMITTAL STATUS:

- ☐ A- Approved
☒ B- Approved As Noted
☐ C- Review & Resubmit
☐ D- Rejected
☐ I- For Information
☒ N- Not Review

For IGO Signature	For NEC Signature	Received By:
Signature	Signature	Signature & Stamp



Signature & Stamp
 11:54

SUBCONTRACTOR APPROVAL REQUEST

Project Name	DUSIT PRINCESS HOTEL APARTMENT PROPOSED BUILDING (G+5P+17+R), PLOT NO. JVC18TCP015C, AL BARSHA SOUTH 4	Project No.	1019
		Date	13 Jan 2023

Submittal No.:	ABC-1019-PQ-CIVIL-CON-023	Revision:	00
-----------------------	---------------------------	------------------	----

Submittal Title:	Prequalification for Post Tension
-------------------------	--

We are sending herewith under separate cover the drawings / documents / samples listed below:

ITEM NO.	DWGS. SPECS BOQ REF.	DESCRIPTION	TYPE	COPIES	REMARKS
1		Prequalification for Post Tension	PQ	2HC+1SC	

With Attached Soft Copy (CD)

TYPE: SD= Shop Drawings, MS= Material Submittal, SAR= Subcontractor Approval Request, SM= Sample, GT= Guarantee, MD= Manufacturer's Data, CT= Certificates, TT= Test Results, OT= Other

Supplier / Manufacturer: M/s Ultra Force Construction LLC

We certify that the documents / materials submitted herewith have been reviewed in detail and are in strict conformance with the contract drawings and specifications except as otherwise stated.

Contractor Name:
**Ms Ancient Builders
Contractors LLC.**

Signature:

[Signature]

DUSIT PRINCESS
50-1019
Tel No: 04 3338757 / Fax No: 04 3338758

**Rcv'd
By:**

Date:

13 JAN 2023
Seven Residences - The Palm Project

Design Consultant Review Comments

- 1) To comply with our project specs & latest
Automatic regulation.
- 2) Design drawing to be subm. H&T.

Consultant Decision

- ☐ Approved
- ☒ Approved As Noted
- ☐ Not Approved
- ☐ Not Required

**Design Consultant
(Name):**

Signature:

[Signature]

**Rcv'd
By:**

Date:

24 JAN 2023
DUSIT PRINCESS - 50-1019

Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the requirements of The Contract. This check is only for review of general conformance with the design concept of the project and general compliance with the information given in the contract documents. The contractor is responsible for confirming and correlating all quantities and dimensions, selecting fabrication processes and techniques of construction, coordinating his work with that of other trades and performing his work in a safe and satisfactory manner.

Copy to:

Head Office ☐ Consultant ☐ QS ☐ Other ☐

Sheet No. _____ of _____



PROJECT : Proposed Residential Villa (G+1+R) & Driver Room
LOCATION : Oud Al Muteena 2nd - Dubai, Plot no. 266-1849
CLIENT : Mr. / Omar Ebrahim Mohamed Alghais Almansoori

REQUEST FOR SUBCONTRACTOR'S APPROVAL

Document Code	Project	Document Type	Trade Code	Running No.	Revision	Date	Author
#094	POST TENSIONING	CIVIL	SCSUB-CIV-002	0	19-May-23		

Issued By: ARMS CONSTRUCTION CO LLC

Subcontractor Submitted for Approval

M/S. ULTRA FORCE CONSTRUCTION LLC

POST TENSIONIG CONCRETE SLABS

Remarks

Address: Dubai

Telephone: 04- 323 2830

Attachments :

☒ Company Profile

☐ Organisation Chart

☐ Delegated Personnel/CV's

☒ Authentil Licesnsing

☒ Others

Contractor's Representative

Name:

Sign :

Date:

Recived by the Engineer

Name:

Sign :

Date:

The Engineers Comments

① contractor must be follow approved drawing and approved specification - ② Detailed design and Calculation should be submitted to Consultant and D.M For approvals - ③ all materials to be submitted for approval before design submission - ④ method statement and materials test Certificate and shop drawing to be

Status ☐ Approved

☒ Approved as noted

☐ Revise & Resubmit

☐ Rejected

Engineer Representative:

Signature :

Date :

The Project Manager / Client's Comments

Submitted for approvals - ⑤ Coordination with MEP, main contractor and subcontractor

Status ☐ Approved

☐ Approved as noted

☐ Revise & Resubmit

☐ Rejected

Engineer Representative:

Signature :

Date :

⑥ all works on site under the full supervision of main contractor



Client	Consultant	Main Contractor														
PREQUALIFICATION SUBMITTAL																
PROJECT : PROPOSED RESIDENTIAL BUILDING (B+G+4+ROOF) PNO & LOCATION : JVC11RMRPO04/JVC CLIENT : IMAN GROUP LIMITED CONSULTANT : EMSQUARE ENGINEERING CONSULTANTS		No: CJ/165/CVL/PQ/06 Rev:0 Date: 21/02/2023														
WE ARE SUBMITTING HERewith DOCUMENTS FOR REVIEW & APPROVAL																
Technical Submission	Architecture <input type="checkbox"/>	Structure <input checked="" type="checkbox"/>	Electrical (HV / LV) <input type="checkbox"/>	Plumbing & Drainage <input type="checkbox"/>												
	HVAC <input type="checkbox"/>	FF, FA & EL <input type="checkbox"/>	Specialist Works <input type="checkbox"/>	Specialist Works <input type="checkbox"/>												
Drawing Ref:																
BOQ & Specs Ref:																
Prequalification Description: PREQUALIFICATION OF POST TENSION WORK SUBCONTRACTOR																
Prequalification Details: POST TENSION WORK SUB CONTRACTOR - ULTRA FORCE PRESTRESSED CONCRETE LLC ✓																
Enclosures: Attached																
Submitted By:		Conformity By:	Received By:													
Main Contractor:		Specialist Contractor:	Consultant													
CONSULTANT COMMENTS: ①. No objection subject to Compliance with Project Specifications and authority regulations. ②. All the authority Certification to be valid. ③. Material Submittal to be submitted for approval (Tendon, Duct, Header, Tape etc) ④. All the requirements in Drawing Preparation & authority submission to be strictly followed. ⑤. Approval shall be null & void in case of																
CLIENT COMMENTS: Un-satisfactory Performance at site																
<table border="1" style="width:100%; border-collapse: collapse;"> <tr> <td style="width:15%;">Consultant Recommendation</td> <td style="width:15%;">Approved</td> <td style="width:15%;">Approved With Comments</td> <td style="width:15%;">Revise & Re-Submit</td> <td style="width:15%;">Rejected</td> <td style="width:15%;">For Discussion</td> </tr> <tr> <td>Client Recommendation</td> <td>Approved</td> <td>Approved With Comments</td> <td>Revise & Re-Submit</td> <td>Rejected</td> <td>For Discussion</td> </tr> </table>					Consultant Recommendation	Approved	Approved With Comments	Revise & Re-Submit	Rejected	For Discussion	Client Recommendation	Approved	Approved With Comments	Revise & Re-Submit	Rejected	For Discussion
Consultant Recommendation	Approved	Approved With Comments	Revise & Re-Submit	Rejected	For Discussion											
Client Recommendation	Approved	Approved With Comments	Revise & Re-Submit	Rejected	For Discussion											
Corrections or comments made relative to submittals during this review does not relieve the contractor from compliance with the requirements of the drawings, specifications & authority norms & regulations. This check is only for review of general conformance with the design concept of the project and general compliance with the information given in the contract documents. The contractor is responsible for confirming and correlating all design details & specifications, authority norms & regulations, method statement, shop-drawings & design approvals, manufacturer recommendations, fabrication process and techniques of construction along with coordinating work with other trades, and executing the works in a safe and satisfactory manner.																
FOR EMSQUARE ENGINEERING CONSULTANT		FOR (Client *****)														
QC ENGINEER - CIVIL Sign & Date:	QC ENGINEER - MEP Sign & Date:	PROJECT ENGINEER - MEP Sign & Date:	PROJECT ENGINEER - CIVIL Sign & Date:													
RESIDENT ENGINEER - CIVIL Sign & Date:	RESIDENT ENGINEER - MEP Sign & Date:	PROJECT MANAGER - MEP Sign & Date:	PROJECT MANAGER - CIVIL Sign & Date:													
Additional Comments / Information: 11/3/2023																

The Employer



aljada

The Engineer

Design & Architecture Bureau (DAR)
Consulting Architects & Engineers

The Contractor

AIROLINK
Project Success is Quality's Foundation

Project: 1087: Aljada - Block K: Sokoon 1-5 Buildings & Museum 1-2 Buildings (ALJADA/CONT/2208)

From: Airolink Building Contracting LLC

To: Design & Architecture Bureau (DAR)

Technical Submittal

Ref. No. ABC/1087/TS/PQ/0024 R1

Date: 8-Feb-23

Description of Submittal : Prequalification for Construction Post - Tension for Building Plot: - # K - 006 - Superseded M/s Europe Strong Force Post Tensioning LLC (ref.ABC-1087-TS-PQ-011 R1 dated 28 November 2022) and refer the letter ABC-1087-DAR-SM-0080-2023 dated 07 February 2023

Required By:

Division:

Supplier: M/s Ultraforce Post Tension Concrete

Originator of Submittal : Airolink Building Contracting LLC

Enclosed:

☐ Test Results☐ Method Statement☐ Certificate☐ Pre-Qualification of Subcontractor☐ Others

Contractor's PM:

Signature & Date

Signature & Date
Project: 1087 Aljada, Block K, Sokoon

Received By DAR Consult:

Signature & Date

DAR CONSULT

10 FEB 2023

RECEIVED

Review Status

☐ A. Approved☐ B. Approved As Noted☒ C. Approved As Noted, Resubmit☐ D. Not Approved, Resubmit

Comments: • Delegation letter from M/s IST international system Technologies - mother company for PT system to M/s Ultra force to be provided through MAR.

• Attached list of employees is not enough, labor histogram to be provided detailing all the relevant manpower that will be allocated to the project through MAR.

• Calibration certificates for all mentioned equipment to be provided. Calibration certificates must be provided from a certified testing agency (third-party testing agency) and not the supplier of the equipment.

• Approval shall be issued subject to provide a form of contracting with the proposed supplier / subcontractor (Subcontract Agreement or LPO) stamped by both parties in order to assure formal engagement of supplier / subcontractor to the project - refer to our letter ref.: DB.760&761.23.ST.ABC.0083 dated 15th February 2023.

Structural Engineer:

Signature & Date

Hussam Sardast

20.2.23

Electrical Engineer:

Signature & Date

Mechanical Engineer:

Signature & Date

HSE Engineer:

Signature & Date

Architect:

Signature & Date

Engineer's

Representative

Signature & Date

Received by Contractor:

Signature & Date

AIROLINK BUILDING CONTRACTING LLC
RECEIVED

21 FEB 2023

Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the contract requirements and specifications. This check is only for review of general compliance with the design concept of the project and general compliance with the information given in the contract documents.

Project: 1087 Aljada, Block K, Sokoon

PRE-QUALIFICATION SUBMISSION

Project Name	PROPOSED EXTENSION TO AN EXISTING SCHOOL ON PLOT NO. 6168808, AT NADD AL SHIBA THIRD FOR KINGS HOLDING (L.L.C)	Sub Ref No.	P-2067-KSNAS-PQ-C-056	Rev	0
Client	KINGS HOLDING LLC	Date	18-02-2023		
Main Contractor	SAM BUILDING CONTRACTING LLC	Response Status	<input checked="" type="checkbox"/> Normal	<input type="checkbox"/> Urgent	
Sub Contractor	-				

Description	FOR BLOCK E - PHASE 1 & UG HOLDING TANK				
Description	: POST TENSION SUBCONTRACTOR - PQ				
Purpose	: FOR POST TENSION WORKS				
Specified: Yes / No	: NA	Specification Ref.	: NA		
Manufacturer / supplier	: ULTRA FORCE CONSTRUCTION POST TENSION LLC				
Reason for alternative	: NA				
BOQ Reference	: NA				
Enclosures	PREQUALIFICATION DOCUMENT				
Signature:	 			Date: 18-02-2023	

Comments

- Contractor to comply with all project specifications and Authorities requirements.
- No objection subject to the following:
 - 1- Contractor's ^{design} approval by Authorities.
 - 2- performance during the construction
 - 3- having competent team to supervise the works.

Confirmed by:	ARCHITECTURAL	STRUCTURAL	MEP	CLIENT
Signature				
Name				
Date				
ENGINEERS PM			CLIENT'S PM Subject to compliance with POW dates. ✓	
Date:	21-2-23		Date	
<input type="checkbox"/> Code A	<input checked="" type="checkbox"/> Code B		<input type="checkbox"/> Code C	
The Document is				
No objection Re-submission not required		No objection subject to addressing comments (work may proceed) Re-submission		Rejected (work may not proceed) Re-submission required

NOTES: This document is to be read in conjunction with the relevant Contract Conditions; All submissions are to be typed; Hand written submissions will not be accepted.

Approval by the Consultants does not relieve the Contractor of either his obligations under the Terms & Conditions of Contractor or that of achieving full compliance against all required regulatory requirements within the Emirate of Dubai

APPROVAL OF SUB-CONTRACTOR / SUPPLIER

Project Name:	RAK PROPERTIES BAY RESIDENCES AT HAYAT ISLAND PHASE 02 (MINA AL ARAB, RAS AL KHAIAMH, UAE)	Project Code: 2013 Date: 25-05-2023 Ref. No: NEB-GAC-CIV-PQ-25 - R00
Plot No / Location: 601015053 / RAS AL KHAIAMH, UAE		

Main Contractor: GULF ASIA CONTRACTING CO LLC	
Department:	<input type="checkbox"/> Architectural <input checked="" type="checkbox"/> Civil <input type="checkbox"/> Electrical <input type="checkbox"/> Mechanical <input checked="" type="checkbox"/> Structural <input type="checkbox"/> Others
Work Description	Pre-Qualification for M/s. Ultra force Prestressed concrete LLC (Slabs - Post tension works)

S.No.	NEB. Specified Sub-Contractor / Supplier	Same As Specified	Alternative Proposed Sub-Contractor / Supplier
1		M/s. Ultra force Prestressed concrete LLC	

Enclosure; As per approved vendor (Log sheet Attached)	
Reason for Alternation:	
Submitted By: (Name) : Signature & Date	Received by NEB: Signature & Date
Project Manager	For :
Eng. Antony Praveen	Time:

BELOW PORTION FOR NEB USE ONLY Status: <input type="checkbox"/> Approved <input checked="" type="checkbox"/> Approved as noted <input type="checkbox"/> Resubmit <input type="checkbox"/> Rejected			
---	--	--	--

Comments: (Refer to NEB -SF37)	Refer to comments on the attached sheet.	

NEB Engineer's Representative : (Signature & Date)	Received by Contractor : (Signature & Date)
Eng. Amro Saleh (RE)	

Refer to CLIENT Comments:	No objection for using M/s. Ultra Force Prestressed concrete LLC and to comply with all project Requirements and Specs. as well as Authorities.		
---------------------------	---	--	--

Discipline Engineer:	Name	Date	Signature
PM :	Eng. Farouk Fathy	30-05-2023	
COO:	Mohammed Al Tair	16/5/23	

The Engineer's Representative review, comments and approval to the submitted material is for general conformance with the design concept and specifications and shall not relieve the Contractor from responsibility for any deviations from, or errors or omissions in respect of the requirements of the Contract Documents, unless the Contractor has informed the Project Manager in writing of specific deviations and the Project Manager has given written approval thereto and no time and/or cost implication shall be granted due to the Engineer's /PM instruction.

Project: Construction, Completion & Maintenance of Rawdhat Residential Buildings

Location: Sector E48, Plot C90_C91, Rawdhat Abu Dhabi, UAE

To: Smart Home Engineering Consultants

From: Hashim Contracting & Gen. Maintenance Co. LLC

Sub-Contractor's Prequalification

Ref. No. PQ-RDT-008-R0

Date: 1 May 2023

Type of Work : Post Tension Slab Works

Division: STRUC

Sub Contractor Name : M/s Ultraforce Construction Post Tension

Enclosed:

☒ Pre-qualification

☒ Valid Trade License/Certificates

☒ Previous/On-going Projects

☒ Organizational Chart

☒ Others

Contractor's PM :

Signature & Date

Eng. Khaled Al Zamel
Project Manager

Received By Consultant:

Signature & Date

RECEIVED
01 MAY 2023
BY: Marishella Valeriano
Document Controller

Review Status

☐ A. Approved

☒ B. Approved As Noted

☐ C. Revise & Resubmit

☐ D. Not Approved, Resubmit

☐ E. Returned Unchecked

Engineer's Representative Comments:

1. Sub-contractor shall maintain validity of the trade license and all required documents throughout the project duration.

2. Follow the HSE site requirements.

3. Refer to Volume II Earthworks & Structural Specifications, Section 03 23 00 - Stressing Tendons.

Engineer's Representative:

Signature & Date

Eng. Luai Khalaf
Projects Director
01 May 2023



Received by Contractor :

Signature & Date

RECEIVED
01 MAY 2023
BY: Hashim Contracting

Corrections or comments made relative to submittals during this review do not relieve the contractor from compliance with the contract requirements and specifications. This check is only for review of general conformance with the design concept of the project and general compliance with the information given in the contract documents.

MR. RAHUL KUMAR GUPTA

WINNER



Construction of B+G+10+ROOF Residential Building for MR. Rahul Kumar Gupta
On Plot No. 6488609, Dubai Land Residential Complex, U.A.E

PRE-QUALIFICATION APPROVAL REQUEST

Project Ref : SKR/RKG/WNR/CIVIL/PQ-13 / R-1

Material No : For Resubmittal Only

Transmittal Ref: Client Letter Ref :

Date : 23/06/2023 03/07/2023 Date :

APPROVAL REQUESTED FOR : Pre-qualification for POST TENSION WORKS

Supplier / Sub contractor : ULTRA FORCE CONSTRUCTION L.L.C.

Country of Origin :

Sample/ Finish :

Attachment: ☒ Pre-Qualification ☐ Technical Data ☐ Sample List ☐ Physical sample ☐ Others

LOCATION WHERE USED:

RELEVANT DRAWINGS AND SPECIFICATIONS:

MATERIALS CONFORMS TO SPECIFICATIONS : YES / NO

Details	Prepared By	Reviewed By	Approved By
Signature			
Name	Saif Khan	K.C. Jaya Kumar	
Designation	Document controller	Project Manager	

CONSULTANT COMMENTS:

☐ Code A: Approved ☐ Code B: Approved With Comments ☐ Code C: Rejected (Revise & Resubmit) ☐ Code D: For Information

REMARKS :

1. P.I Insurance is subjected to renewal upon expiry.
2. Submit the detailed method of statement.
3. Submit all the material and shop drawings for approval.
4. Comply with all local authorities, project specifications.

Signature: Name: FADIL Date: 06/07/2023

CLIENT COMMENTS:

☐ Code A: Approved ☒ Code B: Approved With Comments ☐ Code C: Rejected (Revise & Resubmit) ☐ Code D: For Information

REMARKS :

Signature: Name: Date:

5. Material test certificate to be attached with each site delivery.
6. Random factory visit to be arranged for quality compliance.

Consultant

PROLINE
Engineering Consultants

المستشار
برولين للاستشارات الهندسية
Proline Engineering Consultants
Tel: 04-3960055 Fax: 04-3960056
Email: info@prolineconsult.com
P.O. Box 99547, Dubai

MAIN CONTRACTOR



الحضبة للمقاولات
AL HUDAIBA CONTRACTING LLC

هاتف : ٠٤-٣٩٦٠٠٥٥ : فاكس : ٠٤-٣٩٦٠٠٥٦ : ص.ب : ٩٩٥٤٧ ، دبي
TEL: 04-3960055, 04-3960056, P.O. BOX: 99547, DUBAI, Email: hudaiba@alhudaba.net.ae

SUBCONTRACTOR/SUPPLIER
&

PREQUALIFICATION REQUEST

REF No.	REVISION
AHC/J-398/2023/SC-05	0

PROJECT

Proposed Residential Building (G+4P+11F+Gym) on Plot No: 3261248 @ Jaddaf,
Dubai, UAE

PROJECT NO.

J	3	9	8
---	---	---	---

CONTRACTOR: M/s. Al Hudaiba Contracting SUB-CONTRACTOR: M/s. ULTRA FORCE Construction Post Tension

Discipline:	<input type="checkbox"/> ARCH	<input checked="" type="checkbox"/> STRUCT	<input type="checkbox"/> MECH	<input type="checkbox"/> ELEC	<input type="checkbox"/> LANDSCAPE	<input checked="" type="checkbox"/> CIVIL	<input type="checkbox"/> OTHERS
-------------	-------------------------------	--	-------------------------------	-------------------------------	------------------------------------	---	---------------------------------

Document No.	Trade	Rev	No. of Copies
--------------	-------	-----	---------------

Description

POST TENSION WORKS (M/s. Ultra Force
Construction Post Tension)

0

1

ATTACHMENT

☒ LISTED
SUBCONTRACTOR/
SUPPLIER

☒ TRADE LICENCE☒ TECHNICAL DATA☒ OTHERS

Manufacturer Details

BOQ

FLOOR/ZONE

ROOF

Manufacturer Name

Local Agent (if any)

Other Required Certificates
(Approved)

Al Hudaiba Contracting - PM (AHC) ON

18

07

23

AT

Hrs.

SIGNATURE:

RECEIVED BY PL

ON

18

07

23

AT

Hrs.

SIGNATURE:

ENGINEER'S COMMENTS:

Approved subject to DCL approval and client approval.

You can proceed with Technical submittal.



ATTACHED SHEET



(A), APPROVED



(B), APPROVED AS COMMENTED



(C), INC. COMMENTS, REVISE & RESUBMIT



(D), REJECTED

REVIEWED BY:

ENDORSED:

DATE:

ISSUED BY PL

ON

AT

RECEIVED BY AHC

ON

AT

Hrs.

SIGNATURE:

Hrs.

SIGNATURE:

26/7/2023

PROJECT 	CLIENT ACTIVE PLANET HOLDINGS LIMITED	CONSULTANT 	MAIN CONTRACTOR 	Submittal No.: TDoc- 002 Date:11/07/2023
---	---	---	---	---

TRANSMITTAL OF DOCUMENTS

PROJECT	: GROUND ONLY SHOPPING CENTER, Plot No. 6482152, Wadi Al Safa-5, Dubai.
CLIENT	: M/S. ACTIVE PLANET HOLDINGS LIMITED
CONSULTANT	: M/S. DESIGN CENTER ARCHITECTS & ENGINEERS CONSULTANTS
CONTRACTOR	: M/S. AL ZAMALIC GEN. CONT. LLC.

1. SUBJECT DESCRIPTION:

Type of Document:- **Hard copy**

☐ Calculation

☐ Method Statement

☐ Prequalification

☐ Schedule

Area of Application:



2. SUBMITTAL DETAILS

#	Document Description	Rev.	Copies
1	M/s. Ultra Force Company Pre-Qualification	0	1
2			
3			
4			
5			
6			
7			

These are transmitted for:

☐ Your Information

☐ Approval

☐ Checking

☐ Review and Comment

We certify that the above documents have been coordinated

Submitted by: Engr. Abdul Rahim

Signature: 



3. CONSULTANT'S COMMENTS:

No objection subjected to:

① submit shop Drawing Design calculation

② material submittal to be submittal comply with project specs

③ subjected to performance in the submission process & executing in the site

④ Draw structural guarantee to be submittal for Approval as per project specs

<input type="checkbox"/>	Approved
<input checked="" type="checkbox"/>	Approved As Noted
<input type="checkbox"/>	Resubmit For Approval
<input type="checkbox"/>	Rejected

Signature 

follow the consultant comment
DATE: 20 / 7 / 2023

Approval shall not relieve Contractor of any of his obligations under the Contract or constitute authorization of any change to Contract Documents or variation to the works. Contractor is responsible for dimensions, quantities and coordination with other trades.

⑤ To Follow Engineer comment for The Design

ALZORAH



PQR-P-1338-001 APPROVAL OF SUB-CONTRACTORS/ SUPPLIER

Project Name: The Construction of Beach Village, 4 Bedroom Villas (13 no's), Al Zorah Development, Ajman.			
Plot No: 1458	Location: Ajman	City: Ajman, U.A.E.	
Main Contractor: Eastern International LLC			
Department:	<input checked="" type="checkbox"/> Architectural	<input type="checkbox"/> Structural	<input type="checkbox"/> MEP
Sub-Contractor/ Supplier: M/s. : Ultra Force Construction LLC			
Nature of works : Post Tensioning Works			
<input checked="" type="checkbox"/> Specified		<input type="checkbox"/> ALTERNATIVE Proposed	
Enclosure (s) Brochure/ Literature		Samples	
<input checked="" type="checkbox"/> Include	<input type="checkbox"/> Not Include	<input type="checkbox"/> Include	<input type="checkbox"/> Not Include
Reason (s) for Alteration:			
Project Manager: Mr. Mahmoud Aly Ismail			
Signature:		Date: 13/ 06/2023	

This portion is for the use of proarc office only

Status:	<input type="checkbox"/> Approved	<input type="checkbox"/> Rejected	<input checked="" type="checkbox"/> Re-submit/ Approved as commented
Comments: APPROVED SUBJECT TO COMPLY WITH LOCAL AUTHORITIES REGULATIONS, SUBMIT DETAIL SHOP DRAWINGS & CALCULATIONS			
Signed by: Mr.	Signature:	Date: 23/06/2023	

MOS & MATERIAL TO BE SUBMITTED FOR APPROVALS

This portion is for the use of CLIENT office only


Status:	<input type="checkbox"/> Approved	<input type="checkbox"/> Rejected	<input type="checkbox"/> Re-submit/ Approved as commented
Comments:			
Signed by: Mr.			
Signature:		Date: ... / ... /200	

- THIS FORM IS TO BE HANDED TO PROARC OFFICE EARLY ENOUGH, SOMETIMES APPROVAL OF MATERIAL MAY TAKE UP TO TWO WEEKS.
- ANY CLARIFICATION/ MODIFICATION SHOULD BE ADDRESSED IN RETURN WITHIN 48 HRS.

Nmm
26.06-23
Received by contractor

PROJECT No:
26 JUN 2023
SIGNATURE



Received
[Signature]
23/06/2023

ABDUL RAHIM ARCHITECTURAL CONSULTANTS <small>TWIN TOWERS, 20th FLOOR, EAT 2021, 8, 4224, P.O. BOX 15124, DUBAI, UAE</small>		عبدالرحيم الاستشارات المعمارية <small>DUBAI TEL: 04 2235135 - ABU DHABI TEL: 02 6573249 - E-MAIL: alicon313.com</small>
--	---	--

PROJECT: Proposed B+G+3P+14+Roof +Upper roof PLOT NO: JVC11CCMRH015, Jumeriah Village circle, Dubai, UAE.		
CLIENT	CONSULTANT	CONTRACTOR
GREEN POINT MANAGEMENT	ABDUL RAHIM ARCHITECTURAL CONSULTANTS	ALLIED CONTRACTING LLC

REF NO ALC72/ARAC/164BL/SC-18	PROPOSED SUB CONTRACTOR	DATE 13/07/2023
---	------------------------------------	---------------------------

Sub contract		Sub contractor/Supplier	
Post Tension Work		M/s Ultra Force	
Approval requested by (date)	Phone no. 97165650280	Address	
	Fax no.	sharjah butina behind al sharq street-3s business center building office no 304	
		P.O.Box: 5692 DUBAI - UAE	
Sub-contractor's stamp & sign	Contractor's stamp & sign	Consultant's receipt date & sign	

Approved <input checked="" type="checkbox"/>		For consultant's use Approved subject to comments <input type="checkbox"/>		Rejected <input type="checkbox"/>	
Comments					
sign & date Project manager		APPROVED 27 JUL 2023 By: 		sign & date Specifications & contract dept.	
RECEIVED 25 JUL 2023 By: 					



SUBCONTRACTOR/ SUPPLIER SUBMITTAL FORM

Reference No: P257/CIVIL/PQ-010	Rev:00	Date: 03 / 07 / 2023
Project Name: P-257 Proposed G+1 Commercial Building, Plot No. 104241219, Humaideya 2, Ajman, UAE		
Owner/Client: M/s. Ajman Markets Consumable Co-operative Society		
Building Permit: 01-BLDG-100-23-0001144	Plot/Parcel ID: 104241219	
Engineer: M/s. Future Art Engineering Consultancy	Contractor: M/s. Al Zamalek Gen. Cont. LLC	

Details	
Discipline: <input checked="" type="checkbox"/> Civil <input type="checkbox"/> Architectural <input type="checkbox"/> Electrical <input type="checkbox"/> Mechanical <input type="checkbox"/> Others	
BOQ Reference:	Tender/Shop Drawing Reference:
Specs Reference:	Method Statement Reference:
Supplier / Subcontractor Name: M/s. Ultra Force	Material Works for Supplier / Subcontractor: Construction Post Tension

Attachments:	
<input type="checkbox"/> BOQ Sheet <input type="checkbox"/> Approved Shop Drawing <input type="checkbox"/> Specs Sheet <input checked="" type="checkbox"/> Trade License <input checked="" type="checkbox"/> Prequalification <input type="checkbox"/> ISO Certificates <input checked="" type="checkbox"/> Others	

Contractor's Approval	
Material/Procurement /QA/QC Engineer: Eng. Khalid	Signature: <i>[Signature]</i>
Approved By: Eng. Email	Designation: PM
Signature & Stamp: <i>[Signature]</i>	






Engineer's Comments	
<i>no objection Subject to comply with contract documents & Authority regulation Submit design / calculations for approval. Submit Material for approval. Subject to Full coordination with other trades / mainly MEP</i>	

Status: <input type="checkbox"/> Approved <input checked="" type="checkbox"/> Approved with comments <input type="checkbox"/> Revise and Resubmit <input type="checkbox"/> Rejected	
Engineer	Signature
Resident Engineer	Signature
Received By Contractor	Date
<i>[Signature]</i>	<i>3-7-2023</i>

Client's Comments (in case of need)	
-------------------------------------	--

Status: <input type="checkbox"/> Approved <input type="checkbox"/> Approved with comments <input type="checkbox"/> Revise and Resubmit <input type="checkbox"/> Rejected	
Signature:	Date:
Received By Contractor	Date
Received by Engineer:	
Signature and Stamp	

10:50am

	PROPOSED SUB CONTRACTOR		 إنجاز للإنشاءات ENJAZ Constructions
	REF NO :G+6/58/PQ/05		
PROJECT NAME	G+M+6F+R		
CLIENT	GRANATA REAL ESTATE OFFICE		
CONTRACTOR	ENJAZ CONSTRUCTIONS		
CONSULTANT	Orchid Engineering Consultant		
SUB-CONTRACTOR INFORMATION		WORK ITEM	
NAME:		SCOP OF WORK	
<u>ULTRA FORCE PRESTRESS CONCRETE</u>		DESIGN, SUPPLY OF MAATERIALS AND INSTALLATION OF POST <u>TENSION SLAB WORKS</u>	
ADRESS		B.O.Q PAGE(S) & ITEM(S) NO.	
SHARJAH		BILL 3, PAGE 2, ITEMS G-K	
PHONE NO.		SPECS.CLAUSE	
0503575844			
FAX NO.		APPROVAL REQUESTED	
06 5650280		BY (DATE)	
SUB-CONTRACTOR'S STAMP & 	CONTRACTOR'S STAMP & 	CONSULTANT'S RECEIPT DATE & SIGN	
CONTRACTOR/SUBCONTRACTOR ARE TO STAMP ON THE FORM, WITH THE SUBMISSION OF PER QUALIFICATIONS, CATALOGUES, VALID EMIRATE'S LICENSE ...			
FOR CONSULTANT USE			
<input checked="" type="checkbox"/> APPROVED	<input type="checkbox"/> APPROVED WITH COMMENTS		<input type="checkbox"/> NOT APPROVED
CONSULTANT COMMENTS :-			
Owner's representative COMMENTS :-			
SIGN& DATE		SIGN& DATE	
PROJECT MANGER		AREA / TECHNICAL MANGER	
			

DATE _____

PMC

FOR CONSTRUCTION ONLY

ADCON CONSULTANT ENGINEERS LTD.